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Additional General Provisions  
 
The following terms and conditions are in addition to the terms and conditions in GP2, 
The Boeing Company General Provisions (Fixed Price Services Contract), GP3, The 
Boeing Company General Provisions (Labor Hour/Time and Material Contract), or GP4, 
The Boeing Company General Provisions (Cost Reimbursement Contract Under 
Government Prime Contract). In some cases, they modify or supplement terms and 
conditions with the same or similar titles as in GP2, GP3, or GP4. 
 
1. INSPECTIONS 
 

Seller will keep records evidencing inspections and their results and will make 
these records available to Buyer and the Government, where applicable, during 
contract performance and for four years after final payment. 

 
2. BUYER'S USE OF DATA AND INFORMATION 
 

(This article applies only if this contract is issued under a Government prime 
contract or subcontract.) 

 
Seller agrees that any data such as drawings, instructions, or information furnished 
to Buyer in connection with this contract will be free from confidential, proprietary, 
or restrictive-use markings, other than statutory patent, copyright, U.S. 
Government security notices, or properly applied restrictive legends permitted by 
appropriate FAR, Department of Defense FAR Supplement (DFARS), or NASA 
FAR Supplement clauses incorporated herein. Buyer, its agents, or its assignees 
may duplicate or use such documents in connection with the manufacture, use, or 
disposition of the material furnished under this contract and may remove, 
obliterate, or ignore any such marking as may be on such documents unless such 
markings are specifically permitted by applicable FAR, DFARS, or NASA FAR 
Supplement clauses. Except as may be otherwise provided in this contract, all 
information and data disclosed or furnished to Buyer in connection herewith will be 
deemed to be disclosed or furnished as part of the consideration for this contract, 
and Seller agrees not to assert any claims (except claims for patent infringement) 
by reason of any use, duplication, or disclosure thereof. 

 
3. PRECEDENCE 
 

All documents and provisions in this contract shall be read so as to be consistent to 
the extent practicable.  In the event various parts of this contract are inconsistent, 
the following order of precedence shall apply: (i) special terms and conditions; (ii) 
those terms and conditions from the IDS Common Terms and Conditions Guide 
that are incorporated in this contract by reference, including customer contract 
requirements; (iii) specifications; (iv) all other attachments, exhibits, appendices, 
etc. incorporated by reference. Buyer’s specifications will prevail over any 
subsidiary documents referenced therein. Seller will not use any specification in 
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lieu of those contained in this contract without the written consent of Buyer’s 
Authorized Procurement Representative. 

 
4. SUBCONTRACTING 
 

(This article applies only if this contract is a subcontract under a U.S. Government 
prime contract.) 

 
(A) If this is a labor hour/time and material contract, 
 

(i) Seller agrees that no subcontract placed under this contract will provide 
for payment on a cost-plus-a-percentage-of-cost basis. 

 
(ii) Seller will award all subcontracts in excess of $2,500 on a competitive 

basis to the maximum extent possible. Suppliers' quotes, including 
quotes from unsuccessful bidders, will be made available to Buyer upon 
request and will be retained as supporting documentation in accordance 
with the requirements of the Records and Audit article of this contract. 

 
(B) If this is a cost reimbursement contract under a government prime contract, 

Seller agrees that no subcontract placed under this contract will provide for 
payment on a cost-plus-a-percentage-of-cost basis. 

 
5. RECORDS AND AUDIT 
 

(This article applies only if this is a cost-type contract.) 
 

(A) Until three years after final payment, Seller will maintain, and Buyer will have 
the right to examine and audit, books, records, documents, and accounting 
procedures and practices sufficient to reflect properly all direct and indirect 
costs of whatever nature claimed to have been incurred and anticipated to be 
incurred for the performance of this contract. 

  
(B) Before making each payment under this contract, Buyer may require Seller to 

submit vouchers, receipts, payroll information, and labor and material 
releases. 

 
6. SECURITY REQUIREMENTS FOR ACCESS TO PREMISES OWNED OR 

CONTROLLED BY BUYER OR THE GOVERNMENT 
 

(This article applies only if this contract requires Seller to work on facilities owned 
or controlled by Buyer or Buyer's customer.) 
 
All employees, agents, and representatives of Seller or its subcontractors who are 
expected to enter premises owned or controlled by Buyer or the Government are 
required to provide Buyer's Security personnel with proof of citizenship.  Examples 
of original documents that are considered satisfactory are U.S. Birth Certificates, 
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U.S. Passports, Certificates of Naturalization, Alien Registration Receipt Card (with 
photograph), and/or other evidence of citizenship satisfactory to Buyer before 
being allowed access to Buyer's premises.  All such employees, agents, and 
representatives are bound by the provisions of the United States Criminal Code 
relating to espionage and sabotage and will conform to the standards and 
requirements established by the Government and Buyer's Security.  Seller will 
submit the name and birth certificate and/or other satisfactory evidence of 
citizenship of each such employee, agent, or representative prior to the time for 
reporting for work.  Selected positions and assignments of Seller's employees may 
require a security clearance. 
 

7. SAFEGUARDS 
 

(This article applies only if this contract requires Seller to work on facilities owned 
or controlled by Buyer or Buyer's customer.) 

 
If this contract requires work to be performed on property owned or controlled by 
Buyer or the Government, Seller will provide suitable and adequate protection of 
the work, property adjacent to the work, and persons in the immediate vicinity of 
the work. 

 
8. BADGING REQUIREMENTS FOR FOREIGN PERSONS 
 

(This article applies only if this contract requires Seller to work on facilities owned 
or controlled by Buyer or Buyer's customer.) 
 
(A) An employee of Seller who is not a U.S. citizen and does not have a 

permanent-resident-alien "green" card on his or her person may not be 
admitted to Buyer's or Buyer's customer's facilities for purposes of performing 
work without special arrangements. 

 
(B) If foreign persons are to be used for work at Buyer's or Buyer's customer's 

facilities, advance notice must be provided to Buyer's Authorized 
Procurement Representative at least three weeks prior to the scheduled need 
for access to Buyer's or Buyer's customer's facilities. 

 
(C) The following specific information must be provided for each such foreign 

national: 
 

(i) Complete name and address of employee; 
 
(ii) Company name and address; 
 
(iii) Contract number; 
 
(iv) Detailed description of employee's duties; 
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(v) Nationality; 
 
(vi) Date and place of birth (country of origin); 
 
(vii) Passport number and expiration date; 
 
(viii) Employment authorization and/or work permit number issued by the 

Immigration and Naturalization Service; 
 
(ix) Access requirements (i.e., facility locations, building numbers, controlled 

access areas, automated information systems, etc.), and 
 
(x) Duration of need for access to Buyer's or Buyer's customer's facilities. 
 

(D) Buyer's Authorized Procurement Representative will make arrangements for 
appropriate badging for Seller's foreign national employees, or will notify 
Seller if unescorted access is denied or delayed. 

 
(E) Seller agrees that it will not employ for the performance of work at Buyer's or 

Buyer's customer's facilities any individuals who are not legally authorized to 
work in the United States. 

 
(F) Nothing in this clause shall be construed as requiring or encouraging violation 

of the labor laws of the United States, including without limitation, those 
pertaining to equal employment opportunity. 

 
9. INDEMNIFICATION, INSURANCE, AND PROTECTION OF PROPERTY 
 

(This article applies only if this contract incorporates GP4 and requires Seller to 
work at a Boeing site.) 

 
(A) Indemnification Negligence of Seller or Subcontractor. Seller shall indemnify 

and hold harmless The Boeing Company, its subsidiaries, and their directors, 
officers, employees and agents from and against all actions, causes of action, 
liabilities, claims, suits, judgments, liens, awards, and damages, of any kind 
and nature whatsoever for property damage, personal injury, or death 
(including without limitation injury to or death of employees of Seller or any 
subcontractor thereof) and expenses, costs of litigation and counsel fees 
related thereto or incident to establishing the right to indemnification, arising 
out of or in any way related to this contract, the performance thereof by Seller 
or any subcontractor thereof or other third parties, including, without 
limitation, the provision of services, personnel, facilities, equipment, support, 
supervision or review. The foregoing indemnity shall apply only to the extent 
of the negligence of Seller, any subcontractor thereof, or their respective 
employees. In no event shall Seller's obligations hereunder be limited to the 
extent of any insurance available to or provided by Seller or any 
subcontractor thereof. Seller expressly waives any immunity under industrial 
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insurance, whether arising out of statute or source, to the extent of the 
indemnity set forth in this paragraph (A).  

 
(B) Commercial General Liability. If Seller or any subcontractor thereof will be 

performing work on Buyer’s premises, Seller shall carry and maintain, and 
ensure that all subcontractors thereof carry and maintain, throughout the 
period when work is performed and until final acceptance by Buyer, 
Commercial General Liability insurance with available limits of not less than 
one million dollars ($1,000,000) per occurrence for bodily injury and property 
damage combined. Such insurance shall contain coverage for all premises 
and operations, broad form property damage, contractual liability (including, 
without limitation, that specifically assumed under paragraph (A) herein) and 
goods and completed-operations insurance with limits of not less than one 
million dollars ($1,000,000) per occurrence for a minimum of 24 months after 
final acceptance of the work by Buyer. Such insurance shall not be 
maintained on a per-project basis unless the respective Seller or 
subcontractor thereof does not have blanket coverage.  

 
(C) Automobile Liability. If licensed vehicles will be used in connection with the 

performance of the work, Seller shall carry and maintain, and ensure that any 
subcontractor thereof who uses a licensed vehicle in connection with the 
performance of the work carries and maintains, throughout the period when 
work is performed and until final acceptance by Buyer, Business Automobile 
Liability insurance covering all vehicles, whether owned, hired, rented, 
borrowed or otherwise, with available limits of not less than one million dollars 
($1,000,000) per occurrence combined single limit for bodily injury and 
property damage.  

 
(D) Workers' Compensation. Throughout the period when work is performed and 

until final acceptance by Buyer, Seller shall, and ensure that any 
subcontractor thereof shall, cover or maintain insurance in accordance with 
the applicable laws relating to Workers' Compensation with respect to all of 
their respective employees working on or about Buyer’s premises. If Buyer is 
required by any applicable law to pay any Workers' Compensation premiums 
with respect to an employee of Seller or any subcontractor, Seller shall 
reimburse Buyer for such payment.  

 
(E) Certificates of Insurance. Prior to commencement of the work, Seller shall 

provide for Buyer's review and approval certificates of insurance reflecting full 
compliance with the requirements set forth in paragraphs (B) Commercial 
General Liability, (C) Automobile Liability, and (D) Workers' Compensation. 
Such certificates shall be kept current and in compliance throughout the 
period when work is being performed and until final acceptance by Buyer, 
and shall provide for 30 days advance written notice to Buyer in the event of 
cancellation. Failure of Seller or any subcontractor thereof to furnish 
Certificates of Insurance, or to procure and maintain the insurance required 
herein or failure of Buyer to request such certificates, endorsements or other 
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proof of coverage shall not constitute a waiver of the respective Seller's or 
subcontractor's obligations hereunder.  

 
(F) Self-Assumption. Any self-insured retention, deductibles and exclusions in 

coverage in the policies required under this article shall be assumed by, for 
the account of and at the sole risk of Seller or the subcontractor which 
provides the insurance and to the extent applicable shall be paid by such 
Seller or subcontractor. In no event shall the liability of Seller or any 
subcontractor thereof be limited to the extent of any of the minimum limits of 
insurance required herein.  

 
(G) Protection of Property. Seller assumes, and shall ensure that all 

subcontractors thereof and their respective employees assume, the risk of 
loss or destruction of or damage to any property of such parties whether 
owned, hired, rented, borrowed, or otherwise. Seller waives, and shall ensure 
that any subcontractor thereof and their respective employees waive, all 
rights of recovery against Buyer, its subsidiaries and their respective 
directors, officers, employees and agents for any such loss or destruction of 
or damage to any property of Seller, any subcontractor or their respective 
employees.  

 
(H) At all times Seller shall, and ensure that any subcontractor thereof shall, use 

suitable precautions to prevent damage to Buyer’s property. If any such 
property is damaged by the fault or negligence of Seller or any subcontractor 
thereof, Seller shall, at no cost to Buyer, promptly and equitably reimburse 
Buyer for such damage or repair or otherwise make good such property to 
Buyer's satisfaction. If Seller fails to do so, Buyer may do so and recover from 
Seller the cost thereof. 

 
10. ELECTRONIC SUBMITTAL OF QUALITY-RELATED DOCUMENTATION 
 

(This article applies only if Seller has access to the S&C Supplier Portal.) 
 
Seller shall, prior to shipment and via the Supplier Portal, provide Buyer contract-
required quality-related documentation for Buyer's review and acceptance. 

 
11. FINANCIAL DATA 
 

(This article applies only if this contract exceeds $250,000 and has a period of 
performance of more than one year.) 

 
If requested, Seller shall provide financial data, on a quarterly basis, or as 
requested to the Boeing Corporate Credit Office for credit and financial condition 
reviews.  Said data shall include but not be limited to Balance Sheets, schedules of 
accounts payable and receivable, major lines of credit, creditors, Statements of 
Income (profit and loss), Statements of Cash Flow, firm backlog, and headcount.  
Copies of such data are to be made available within 72 hours of any written 
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request by Boeing's Corporate Credit Office.  All such information shall be treated 
as confidential. 

 
12. PATENT RIGHTS, COPYRIGHTS, AND NONDISCLOSURE 
 

(This article applies only if this contract is for contract labor.) 
 

(A) Definitions. As used in this contract the term "invention" or "invention or 
discovery" includes any art, machine, manufacture, design, composition of 
matter, or any new and useful improvement thereof which is or may be 
patentable under the Patent Laws of the United States or of any foreign 
country; and "made," when used in relation to any invention or discovery, 
shall mean the conception or the first actual or constructive reduction to 
practice of such invention. 

 
(B) Disclosure. Whenever an invention or discovery is made by Seller or any of 

its employees either solely or in collaboration with others, including 
employees of Buyer, under or relating to this contract, Seller will give Buyer 
prompt written notice thereof and will furnish Buyer with complete information 
thereon, including, as a minimum, a complete written disclosure of each such 
invention and information concerning the date and identity of any public use, 
sale, or publication of such invention made by or known to Seller or of any 
contemplated publication by Seller or its employees. 

 
(C) Rights in Inventions. Rights in any inventions or discoveries made by Seller 

or its employees under this contract, including title to and rights under any 
patent application or patent which may issue thereon, will reside solely with 
Buyer, together with the exclusive power to determine whether or not and 
where a patent application will be filed and disposition of any rights 
thereunder. Seller agrees that it will, and warrants that its employees who 
may be the inventors of any such invention will, execute all documents and 
do all things necessary or proper to vest in Buyer the rights granted to it 
under this clause and to enable Buyer to apply for and prosecute any patent 
application, in any country, covering such invention, where Buyer has the 
right under this clause to file such application. 

 
(D) Background Patents. Seller agrees to grant to Buyer a nonexclusive, royalty-

free license under any patents owned or controlled by Seller which relate to 
and are required by Buyer to practice any of the work or the results of the 
work of Seller or its employees under this contract. 

 
(E) Nondisclosure. Seller agrees it will not, and warrants that its employees will 

not, disclose to any third party, without the written consent of Buyer, any 
invention or discovery made under or relating to this contract or any 
information acquired from Buyer under this contract, including trade secrets, 
business plans, and confidential or other information which may be 
proprietary to Buyer. 



Common Terms and Conditions Guide 
Section 4 – Additional General Provisions 
  Clause Number:  4006 
  Effective:  07/01/2004 
  Page: 8 of 52 
 

 
(F) Employee Agreements. Seller will obtain patent agreements to effectuate the 

provisions of this clause from all persons who perform any part of the work 
under this contract, except such clerical and manual labor personnel as will 
have no access to technical data. 

 
(G) Copyrights. Seller agrees to assign to Buyer the copyrights on any works of 

authorship prepared under this contract and to cause its employees to do the 
same to the extent that the works of such employees are not considered to 
be works made for hire for Buyer or Seller under copyright law. 

 
13. ETHICAL BUSINESS CONDUCT 
 

(This article applies only if this contract requires Seller’s employees to work on 
Buyer’s premises for extended periods of time.) 
 
Seller will ensure that its employees performing under this contract comply with 
Boeing’s Ethical Business Conduct Guidelines. The Guidelines are available at the 
following Internet address: 
 
http://www.boeing.com/companyoffices/aboutus/ethics/index.htm

 
A hardcopy of the Guidelines will be provided upon request. 

 
14. FOREIGN SUPPLIER REPORTING 

 
(This article applies only if this contract exceeds $500,000 and Seller is a domestic 
supplier.) 
 
In accordance with the Offset Credits article of Buyer’s General Provisions, Seller 
shall: 

 
(A) Immediately notify Buyer's Authorized Procurement Representative of 

potential foreign procurements where a request for quotation has been issued 
to a foreign supplier or a proposal has been received from a foreign supplier. 

 
(B) Submit a quarterly report identifying awards and pending awards to foreign 

suppliers. 
 
(C) Include the following information for each award and pending award in the 

quarterly report: 
 

(i) Buyer’s purchase contract number and a point of contact within Seller’s 
company (name and telephone number); 

 
(ii) Name of foreign company; 
 

http://www.boeing.com/companyoffices/aboutus/ethics/index.htm
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(iii) Address of foreign company; 
 
(iv) Foreign company point of contact (name, telephone, and FAX number); 
 
(v) Part number(s) or description of product(s) and service(s) to be provided; 
 
(vi) Seller’s order number; 
 
(vii) Anticipated award date (upon receipt of offer or issuance of solicitation to 

foreign firm); 
 
(viii) Estimated U.S. dollar value for pending awards; 
 
(ix) Date of award (if a contract change, indicate change number, and date 

change was issued); 
 
(x) Actual U.S. dollar value for awarded contracts; 
 
(xi) Quantity and unit of measure, and 
 
(xii) Comments, if any. 
 

(D) Negative reports are not required. 
 
15. ITAR Registration Requirements 

 
Seller shall comply with International Traffic in Arms Regulation §122.1, 
Registration requirements. 

 
16. Export Control Requirements 
 

(This clause applies only if Buyer furnishes data to Seller.) 
 
Seller agrees to comply fully with all applicable U.S. laws and regulations as 
they may apply to the export of any hardware, software, defense service, or 
technical data (collectively "Data") provided by, through or with the cooperation 
of Seller in the performance of this subcontract in the U.S. or abroad or under 
any export license or exemption issued to Buyer.  Seller agrees that it will not 
permit the re-export of Data, including to foreign persons, employed by or 
associated with, or under contract to Seller or Seller's lower-tier suppliers, 
without the prior written consent of Buyer and under authority of an export 
license or applicable license exemption. 

 
17. Code of Conduct 
 

Boeing is committed to conducting its business fairly, impartially, and in an ethical 
and proper manner.  Boeing's expectation is that Seller will also conduct its 
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business fairly, impartially and in an ethical and proper manner, and that Seller will 
have (or will develop) and adhere to a code of ethical standards.  In the event that 
Seller has cause to believe that Boeing or any Boeing employee or agent has 
acted improperly or unethically under this contract, Seller shall report such conduct 
to Boeing's Ethics hotline.  Copies of Boeing's Code of Conduct and contacts for 
such reports are available on http://www.boeing.com/ under “Ethics and Business 
Conduct.”  Although Boeing will not use the failure to make such a report as a 
basis for claiming breach of contract by Seller, Seller is encouraged to exert 
reasonable efforts to make such reports when warranted. 

 
 
THE FOLLOWING CLAUSES APPLY ONLY TO KENNEDY SPACE CENTER TO THE 
EXTENT NOTED ON THE PURCHASE ORDER 
 
EN.1.  GENERAL COMPLIANCE REQUIREMENTS 
 
The subcontractor shall perform work and conduct operations such that personnel and 
the quality of the environment is protected and be knowledgeable of and shall comply 
with Federal, State, and Local worker protection, environmental regulations and KSC 
requirements.  The subcontractor shall be responsible for personnel safety and the 
environmental effect of all work being performed under this Subcontract.  The 
subcontractor shall enforce disciplinary actions for worker protection and environmental 
violations and shall provide written proof to the subcontract administrator that disciplinary 
action has been taken for such violations. 
 
The subcontractor shall be responsible for the work being performed under this contract.  
BOEING reserves the right to verify satisfactory compliance with Federal, State, and 
Local worker protection, environmental regulations and KSC safety, environmental, and 
industrial hygiene requirements, inspect all work areas under this subcontract at the 
subcontractor's facility, at KSC, CCAS, or off base BOEING owned/leased facilities and 
to take photographs deemed appropriate during the inspection process. 
 
EN.2.  ENVIRONMENTAL QUALITY 
 
The subcontractor shall institute and administer a program to protect environmental 
quality through pollution control.  The subcontractor may be required to prepare an 
Environmental Quality Plan or an Environmental Quality Statement based on the scope, 
type, and duration of work to be performed.  The plan may be provided as an appendix 
to the Safety Plan and as a minimum shall include the following: 
 
Responsibility for environmental compliance of key personnel for the subcontractor and 
all on-site lower-tier subcontractors. 
 
Methods to enforce environmental requirements. 
 
Listing of key personnel to be contacted in time of emergency. 
 

http://www.boeing.com/
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Procedures for waste management and disposal if applicable to contract work. 
 
Procedures and environmental controls for abrasive blasting and spray-painting if 
applicable to contract work. 
 
Procedures for pollution control and handling of hazardous material spills if applicable to 
contract work. 
 
Procedures for minimizing dust generated as a result of construction activities if 
applicable to contract work. 
 
Procedures for emergency actions to be taken to secure all potentially dangerous 
conditions to protect personnel, limit environmental damage, and secure work areas in 
the event of an accident or an act of nature. 
 
EN.3.  TRAINING 
 
The subcontractor shall insure that each employee is instructed in the recognition and 
avoidance of conditions that may lead to environmental degradation and instructed in the 
environmental regulations applicable to his work. 
 
The subcontractor shall meet all OSHA required training and certification requirements.  
If applicable to contract work, the subcontractor shall provide formal written verification 
to the subcontract administrator that each employee has met OSHA training and 
certification requirements.  Work will not be permitted to commence until such 
verification is received by BOEING Safety, Health and Environmental Affairs (SHEA). 
 
EN.4.  HAZARD COMMUNICATION 
 
The subcontractor shall: 
 
Review and retain KSC Form 31-309, Notification to Sub-Contractor of PGOC-KSC's 
Compliance with the Federal Hazard Communication Standard 29 CFR 1926.59 and 29 
CFR 1910.1200. 
 
Complete KSC Form 31-273, Subcontractor Notification to PGOC-KSC of Compliance 
with the Federal Hazard Communication Standard 29 CFR 1926.59 and 29 CFR 
1910.1200 and submit it to the PGOC Subcontract Administrator. 
 
EN.5.  EMERGENCY PLANNING AND COMMUNITY RIGHT-TO-KNOW 
 
The Emergency Planning and Community Right-to-Know Act, which is Title III of the 
Superfund Amendments and Reauthorization Act of 1986, was enacted to require 
persons to report the amount and location of hazardous chemicals produced, stored, 
used, or released to the environment each year.  Therefore, the subcontractor must 
complete and return to the subcontract administrator after the work has been completed,   
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The Boeing Subcontractor/Payload Customer EPCRA Reporting Log for each chemical 
commodity brought on-site. 
 
EN.6.  POLLUTION CONTROL AND HAZARDOUS MATERIAL SPILLS 
 
All Federal, State, Interstate, and Local pollution control regulations apply at Kennedy 
Space Center.  The subcontractor shall comply with all applicable pollution control 
regulations regarding construction operations and with KDP-KSC-P-1298, Hazardous 
Materials Emergency.  The subcontractor shall immediately report (by phone) any 
pollution incident or waste spill to the subcontract administrator or Activation & 
Modification Services (AMS) representative.  The Subcontractor shall assist Boeing 
Safety, Health and Environmental Affairs (SHEA) personnel in the preparation of KSC 
Form 21-555, KSC Pollution Incident Report. 
 
EN.7.  ENVIRONMENTAL PERMITS 
 
All environmental permits and notices required by Federal, State, and Local agencies 
must be coordinated with the subcontract administrator and must be in place prior to 
initiating contract activity.  Permit approval may take up to six months. 
 
EN.8.  TURBIDITY AND EROSION CONTROL 
 
The subcontractor shall prevent the discharge of sediment into drainage ditches, canals, 
streams, rivers, or lakes due to construction operations.  Approved erosion control 
devices shall be installed to prevent discharge of sediment into any dry or wet 
watercourse.  Erosion control shall consist of anchored hay bales, mulch and netting, 
filter cloth barriers, or other erosion control methods approved by the subcontract 
administrator.  Stockpiled fill material shall not be stored in a manner which allows runoff 
into any watercourse. 
 
The subcontractor shall not begin work in any watercourse without an approved Florida 
permit obtained from the subcontract administrator.  The subcontractor shall comply with 
the turbidity control requirement of the Florida permit which at a minimum will include 
turbidity curtains.  The subcontractor shall prevent increases in turbidity in excess of 
water quality standards for the receiving water class unless increases in turbidity are 
specifically allowed by the Florida permit.  Should the subcontractors activities cause an 
increase of turbidity above the allowed standard, the subcontractor shall cease all 
contributory construction activity and install additional turbidity control measures. 
 
EN.9.  CONSTRUCTION DEWATERING 
 
All contractors performing any construction dewatering at Kennedy Space Center must 
provide verification of Noticed General Permit or operate under the rules of Kennedy 
space Center’s Noticed General Permit for Consumptive Uses.  Effluent retained on site 
must be returned to its parent aquifer through overland sheet flow or temporary bermed 
infiltration areas.  When effluent cannot be retained on site due to space restrictions, the 
subcontractor shall prepare either an Individual Consumptive Use Permit application or a 
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RDS-50 form, depending on the project.  An Individual consumptive Use Permit from St. 
Johns River Water Management District SJRWMD) is required for projects exceeding 
four million gallons daily flow and/or one million gallons average flow, and/or which 
surpasses 180 days, unless all effluent is retained on site.  The individual Consumptive 
Use Permit must be submitted to the subcontract administrator at least 90 calendar days 
prior to the planned start of dewatering activities.  Form RDS-50 is required for projects 
exceeding three hundred thousand gallons per day but not surpassing four million 
gallons per day, and/or which continue more than 30 days but less than 180 days, 
unless all effluent is retained on site.  Form RDS-50 requires all pumps to be tagged or 
labeled with the permit number.  Form RDS-50 must be submitted to the subcontract 
administrator no less than 21 calendar days prior to the planned start date of dewatering 
activities for forwarding to SJRWMD.  Dewatering activities may not take place until the 
permit applications are approved by SJRWMD and returned to the subcontractor.  The 
subcontractor shall comply with all conditions of the permits. 
 
EN.10.  MANAGEMENT OF KSC BORROW AREAS 
 
The subcontractor may use the Kennedy Space Center borrow area to obtain fill for this 
contract, after NASA DE approval has been obtained through the BOEING AMS 
Integration Engineer.   
 
The pit shall be excavated to at least fifteen feet.  Permanent banks shall be established 
along the perimeter of the site at a slope no greater than one foot of rise to four feet of 
run from at least two feet below the water line.  The banks shall be bermed to at least 
two feet above the existing adjacent soil level.  Soil and overburden from the borrow 
area and the contract site unsuitable for construction backfill shall be used to establish 
the slope.  Any highly organic soils from the borrow area or the contract site shall be 
used to top dress the permanent banks.  Temporary banks along edges of the pit being 
worked shall be nearly vertical.  The area may be worked in cells to facilitate dewatering 
provided that the earthen dikes between cell are fully removed after each cell is 
complete.  The previously excavated cells may be used as a retention area to prevent 
off-site discharge of dewatering effluent. 
 
EN.11.  ABRASIVE BLASTING AND SPRAY PAINTING 
 
Abrasive blasting and spray painting will be, wherever possible, performed prior to 
delivery of materials to Kennedy Space Center.  Where field operations on KSC are 
necessary or required by the specifications the subcontractor shall perform the 
operations with the following environmental controls. 
 
Blasting media must be silica free. 
 
For spray-painting operations, a Material Safety Data Sheet (MSDS). The Boeing 
Subcontractor/Payload Customer EPCRA Reporting Log and a KSC Form 26-551 
Process Waste Questionnaire for each paint to be used shall be submitted to the 
subcontract administrator in accordance with KHB 8800.7, Hazardous Waste 
Management.  For abrasive blasting operations on existing KSC structures, the 
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subcontract administrator will provide the subcontractor with a laboratory analysis of the 
existing paint to be removed.  This shall be returned to the subcontract administrator 
with a completed KSC Form 26-551.  For abrasive blasting operations on painted 
structures supplied by the subcontractor, the subcontractor shall submit a MSDS of each 
paint on the structure with a completed KSC Form 26-551.  The subcontractor shall 
allow ample time for processing the KSC 26-551 prior to starting the operation.  If the 
material to be blasted is deemed hazardous all debris must be contained to prevent 
release to the environment (e.g. tents, screens, vacuum blasting). 
 
A temporary impervious surface, such as a waterproof drop cloth, shall be installed 
beneath the structure or object to collect the abrasive blasting debris and the paint 
overspray.  Weather conditions shall be closely monitored and during strong winds 
operations shall be ceased.  The debris and overspray shall be collected daily and 
sampled, stored, and disposed of in accordance with Article 14.  A laboratory analysis of 
the blast debris will be required to determine if the level of contamination warrants 
disposal as a hazardous or controlled waste.  The subcontractor shall request the 
laboratory analysis through the subcontract administrator prior to disposal. 
 
EN.12.  CONSTRUCTION DEBRIS AND SALVAGEABLE MATERIALS 
 
Construction debris shall be removed from KSC and disposed of according to current 
State and Local regulations unless otherwise approved by the subcontract administrator.  
When allowed by the subcontract administrator, under the Deviation/Waiver clause of 
this contract, and under conditions set by the U.S. Forestry Service, non-toxic, non-
hazardous, combustible debris such as cleared trees, shrubs, roots, and scrap lumber 
may be burned on KSC property.  Plastic, rubber, and any other material which may 
create toxic or noxious fumes when burned shall be treated as non combustible debris. 
 
At the option of the subcontractor, non combustible, nonmetallic debris such as 
unsuitable soils and scrap concrete shall be either removed from KSC and disposed of 
in accordance with current State and Local regulations or removed to and unloaded at a 
location on KSC designated by the subcontract administrator. 
 
Metals, and any material designated in the contract to be salvaged, will be segregated, 
protected, itemized, delivered, and off-loaded at a salvage area on KSC designated by 
the subcontract administrator. 
 
EN.13.  OFFICE TRASH 
 
When the subcontractor maintains an office trailer on KSC, it is recommended that the 
subcontractor participate in the KSC office paper recycling program.  Non-confidential 
white office paper can be segregated and delivered to a consolidated site on KSC.  The 
subcontractor shall remove other non-hazardous office wastes from KSC and dispose of 
them in accordance with State and local regulations.  Office materials such as copy 
machine or blueprint machine chemicals shall be evaluated and disposed of per Article 
14. 
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EN.14.  HAZARDOUS AND CONTROLLED WASTE 
 
Hazardous and controlled waste shall be identified, accumulated, and disposed of in 
accordance with procedures in KHB 8800.7, Hazardous Waste Management and as 
follows: 
 
The subcontractor shall identify all expected wastes and waste volumes by process 
including but not limited to all chemicals, paint products, and solvents, their containers 
and applicators by completing a “Process Waste Questionnaire” (PWQ), KSC Form 26-
551.  The subcontractor shall submit the PWQ prior to the start of waste generation. 
 
Personnel who, in any manner, handle or come in contact with hazardous/controlled 
waste or who provide written/verbal direction which results in the generation of 
hazardous/controlled waste must successfully complete a training program. 
 
The subcontractor shall ensure integrity of wastes generated on site and shall request 
pickup and disposal through AMS. 
 
No unknown substances shall be delivered to KSC.  The subcontractor shall provide a 
MSDS for every substance required by OSHA. 
 
The following is a partial list of the types of hazardous and controlled wastes typically are 
generated during construction projects. Hazardous wastes are defined and listed in 
detail in the Resource Conservation and Recovery Act of 1976, Title 40 CFR. 
 
Examples of Hazardous and Controlled Wastes 
 
Abrasive blast debris mixed with paint particulate 
 
Empty or partially empty paint cans 
 
Empty or partially empty aerosol containers of any type 
 
Used oils 
 
Solidified RTV, Cans, and Applicators 
 
Wastewater containing ethylene glycol, alcohol, Freon 113, chlorine etc. 
 
Spent detergent solutions 
 
Empty cans, filters, rags, and absorbent containing petroleum products residues 
 
Materials containing asbestos 
 
Diesel fuel and gasoline contaminated with dirt or water 
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Lighting ballast's 
 
Waste solvents and mixtures, wipes, rags, and applicators used with solvents (alcohol, 
Freon, MEK, acetone, trichloroethane, etc.) 
 
Welding and soldering fluxes 
 
Electrolytes 
 
Acids, corrosives, etchants, and associated equipment and debris 
 
Paint stripper 
 
Paint solids (overspray, chips, rollers, brushes, masking material, etc.) 
 
Paint and primer liquids and clean-up thinners 
 
Unused/defective catalyst 
 
Uncured or improperly mixed sealants and adhesives 
 
Fluorescent and mercury vapor lamps 
 
EN.15.  CLEANING OPERATIONS GENERATING INDUSTRIAL WASTEWATER  
 
The Florida Department of Environmental Regulation has identified cleaning operations 
as a process with the potential for generation of industrial wastewater.  The criteria 
which should be utilized when determining if industrial wastewater is being generated is; 
if any chemicals are added to the process during cleaning, if during the cleaning process 
there is the potential that a chemical will be picked up in the wash water, or if there is the 
potential that metals may leach from piping systems (i.e., copper) then an industrial 
wastewater is generated.  Cleaning and water blasting operations include, but are not 
limited to, vehicle wash downs, steam cleaning operations, and water blasting facilities 
with potential for generation of paint chips and debris.  It should be noted that chemicals 
include petroleum, oils, and lubricants.  Industrial wastewater cannot be discharged 
without permission from appropriate regulatory authorities and unauthorized discharge of 
industrial wastewater can result in civil or criminal penalties.  All water-based cleaning 
operations and other industrial wastewater generating processes must be coordinated 
with the subcontract administrator and disposed of in accordance with Article 14. 
 
EN.16.  ASBESTOS CONTAINING MATERIALS 
 
Materials identified in the list below shall be Presumed Asbestos Containing Material 
(PACM) unless notification is provided otherwise.  These materials are present in 
various quantities throughout Kennedy Space Center (KSC) and Cape Canaveral Air 
Station (CCAS), with the exception of the Space Station Processing Facility.  Prior to 
performing any work that  contains PACM and/or disturbs PACM, the subcontractor shall 
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notify BOEING of the location and quantity of asbestos containing material (ACM) or 
presumed asbestos containing material (PACM) present in the area and the precautions 
to be taken to ensure that airborne asbestos is confined to the area.  The preferred 
provider of asbestos survey information is the Joint Base Operations Support Contractor 
(JBOSC) Environmental Health Office.  Use of alternate asbestos survey providers shall 
be authorized in writing by the subcontract administrator prior to the scheduled contract 
start date. 
 
All personnel, equipment, procedures and work practices involving ACM and PACM are 
subject to approval of the Joint Base Operations Support Contractor (JBOSC) 
Environmental Health Office, the NASA Biomedical Office, and BOEING Safety, Health 
and Environmental Affairs (SHEA). 
 
All asbestos waste shall be double bagged or double wrapped in 6-mil polyethylene.  
Any material which might tear the bags should be placed in fiber drums or barrels.  All 
asbestos waste containers shall be labeled in accordance with OSHA, DOT, and 
NESHAPS and state regulations.  All asbestos waste shall be placed in an enclosed or 
covered vehicle and transported to a landfill approved for asbestos waste.  The enclosed 
area of the transport vehicle shall be lined with polyethylene sheeting to prevent cross-
contamination of the transport vehicle in the event of a leak or spilled containers.  All 
workers designated to perform operations in any area where PAMC or ACM is located 
must be trained to the proper asbestos work classification, fit-tested on the assigned 
respirator, and medically qualified to wear the assigned respiratory protection prior to the 
start of the contract.  Workers loading or unloading the asbestos waste shall be 
protected with disposable clothing and respiratory protection.  Within 20 days after 
completion of work, the subcontractor shall submit to the subcontract administrator,  a 
copy of the shipping /waste manifest, chain of custody document, a disposal receipt from 
the landfill, and the landfills disposal permit. 
 
Sample List of Suspect Asbestos-Containing Materials (this list is not all inclusive) 
 
Cement Pipes 
Cement Wallboard 
Cement Siding 
Asphalt Floor Tile 
Vinyl Floor Tile 
Vinyl Sheet Flooring 
Flooring Backing 
Construction Mastics (floor tile,  carpet, ceiling tile, etc.) 
Acoustical Plaster 
Decorative Plaster 
Textured Paints/Coatings 
Ceiling Tiles and Lay-in Panels 
Spray-Applied Insulation 
Blown-in Insulation 
Fireproofing Material 
Taping Compounds (thermal) 
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Packing Materials (for wall/floor penetrations) 
High Temperature Gaskets 
Laboratory Hoods/Table Tops 
Laboratory Gloves 
Fire Blankets 
Fire Curtains 
Elevator Equipment Panels 
Elevator Brake Shoes 
HVAC Dust Insulation 
Boiler Insulation 
Breeching Insulation 
Ductwork Flexible Fabric Connection 
Cooling Towers 
Pipe Insulation (corrugated air-cell, block, etc.) 
Heating and Electrical Ducts 
Electrical Panel Partitions 
Electrical Cloth 
Electric Wiring Insulation 
Chalkboard 
Roofing Shingles 
Roofing Felt 
Base Flashing 
Thermal Paper Products 
Fire Doors 
Caulking/Putties 
Adhesives 
Wallboard 
Joint Compounds 
Vinyl Wall Coverings 
Spackling Compounds 
 
EN.17.  RECOVERY OF CHLOROFLUROCARBONS AND HALON 
 
Work on any system containing chloroflurocarbons (CFCs or HCFCs) or Halon shall be 
conducted to prevent any discharge to the atmosphere.  All such materials shall be 
recovered in refillable containers.  The method of recovery and refillable containers shall 
conform to the American Society of Heating, Refrigerating, and Air Conditioning 
Engineers (ASHRAE) Guidelines 3-1990 and the requirements of 40 CFR Part 82 and 
62-281 Florida Administrative Code.  The containers shall be labeled and turned over to 
the subcontract administrator. 
 
EN.18.  POTABLE WATER LINE TAPPING AND DISINFECTION 
 
The tapping and disinfection of all potable water lines shall be monitored by the Joint 
Base Operations Support Contractor (JBOSC) Environmental Sanitation/Pollution 
Control office in accordance with KHB 1870.1A, Environmental Sanitation Handbook.   
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EN.19.  RESPIRATORY PROTECTION 
 
Unless approved by BOEING Safety, Health and Environmental Affairs (SHEA), 
respiratory protection equipment, when required, shall be provided by the subcontractor.  
When respiratory protection is required, the subcontractor shall submit verification of 
compliance with 29 CFR 1910.134 regarding training, fit-testing and implementation of a 
written respiratory protection program.  The subcontractor shall be responsible for 
respiratory selection, use and exposure monitoring.  The Joint Base Operations Support 
Contractor (JBOSC) Environmental Health Office may perform or audit exposure 
monitoring at their discretion. 
 
EN.20.  WORKER PROTECTION 
 
The subcontractor is responsible for identification, evaluation, and control of hazards 
associated with the use, disturbance, or exposure of personnel to hazardous and toxic 
materials.  The subcontractor shall comply with personal protective equipment 
requirements as established by the subcontractor in accordance with applicable 
regulations and material safety data sheets.  Personal protective equipment is defined 
as "devices worn by the worker to protect against hazards in the environment".  Personal 
protective equipment includes but is not limited to: respirators, gloves, hearing and eye 
protection, hard hats, safety shoes.  The subcontractor shall ensure that personal 
protective equipment is available for use by employees and shall ensure its use when 
required.  Subcontractor shall comply with industry standards related to employee 
training, disposition, use, cleaning and maintenance of personal protective equipment. 
 
EN.21.  CONFINED SPACE ENTRY 
 
Permit and non-permit confined spaces (per 29 CFR 1910.46) are present throughout all 
KSC and CCAS facilities.  Not all confined spaces are posted.  The subcontractor shall 
not enter any confined space without previous coordinating with BOEING Safety, Health 
and Environmental Affairs (SHEA).  The subcontractor shall determine if confined space 
entry is required to complete the work and  utilize alternatives to entering confined 
spaces whenever feasible.  The subcontractor shall submit a list of known or suspected 
confined spaces that must be entered to BOEING Safety, Health and Environmental 
Affairs (SHEA) for evaluation through the BOEING Subcontract Administrator (SCA). 
BOEING Safety, Health and Environmental Affairs (SHEA), through the BOEING SCA, 
will then provide written notification to the subcontractor regarding the hazards to be 
expected in each confined space and the procedures BOEING would utilize for entry.  
After receipt of the written notice, the subcontractor shall inform BOEING Environmental 
Services, through the BOEING SCA, of the specific procedures to be followed for each 
entry.  Procedures must comply with 29 CFR and KHB 1840.1, KSC Industrial Hygiene 
Handbook, Appendix A, Confined Spaces.. 
 
The subcontractor shall identify trained entrants, attendants, and entry supervisors for 
confined space operations.   The entry supervisor shall sign the entry permited and 
supervise entry in accordance with Occupational Safety & Health Administration (OSHA) 
29 Code of Federal Regulations (CFR) 1910.146. 
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EN.22.  RADIATION PROTECTION 
 
The use of all ionizing and non-ionizing radiation sources requires the approval of the 
NASA/KSC Biomedical office and BOEING  -KSC Area Radiation Officer prior to being 
brought on-site.  The subcontractor shall ensure that all radiation sources located or 
used at the worksite are certified and authorized for use by the NASA/KSC Biomedical 
office in accordance with KSC regulations.  Radiation source Use Authorizations must 
be processed by BOC Health Physics through the subcontract administrator.  Ionizing 
sources include, but are not limited to, smoke detectors, static meters, and static 
eliminators.  Non-ionizing sources include, but are not limited to, lasers, radio frequency 
radiation, and microwave radiation.  Notification to BOEING  -KSC Area Radiation 
Officer is required upon arrival and removal of radiation sources from KSC/CCAS 
properties. 
 
EN.23.  LEAD OR CADMIUM CONTAINING MATERIALS 
 
Disturbance of suspect or confirmed lead or cadmium containing materials must be 
coordinated with BOEING Safety, Health and Environmental Affairs (SHEA) through the 
subcontract administrator.  Subcontract activity which will result in the disturbance of 
lead or cadmium containing materials will require the subcontractor to: 
 
Provide  a Project Compliance Plan. 
 
Identify the designated subcontractor Competent Person in the above required Project 
Compliance Plan and provide credentials/certifications pertinent to this level of 
responsibility. 
 
Coordinate air monitoring procedures intended for exposure assessment/initial 
determinations as described in OSHA 29 CFR 1926.62. 
 
Perform initial determinations for the project as described in OSHA 29 CFR 1926.62. 
 
Submit copies of exposure assessment/initial determinations and daily logs, when 
required, to the subcontract administrator upon the completion of the project. 
 
Implement an interim protection program for specific tasks described in OSHA 29 CFR 
1926.62 paragraphs (d)(2)(i), (d)(2)(ii), (d)(2)(iii), and (d)(2)(iv).  The program shall be in 
accordance with OSHA 29 CFR 1926.62 which includes adequate respiratory protection 
and personal protective equipment, biological monitoring, training, and provision for 
hand washing and change areas. 
 
Provide written physician statement for biological monitoring results for effected 
personnel.  Subject monitoring is to be administered within 30 days prior to the start date 
of the project and upon completion of the project.  NOTE:  BOEING reserves the right to 
require additional physicals throughout the completion of the project as deemed 
necessary 
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EN.24.  GENERAL SAFETY REQUIREMENTS 
 
In accordance with 29 CFR 1926/29 CFR 1910 applications, all subcontractors and 
lower-tier subcontractors shall ensure the following: 
 
The subcontractor and lower-tier subcontractors shall not require any employee to work 
in surroundings or under working conditions which are unsanitary, hazardous, or 
dangerous to health or safety. 
 
The subcontractor and lower-tier subcontractors shall insure that each employee is 
instructed in the recognition and avoidance of unsafe conditions and instructed in the 
regulations applicable to his work environment to control or eliminate any hazards or 
other exposure to illness or injury.  In addition, the subcontractor shall comply with any 
specific regulations that apply to work in dangerous or potentially dangerous areas. 
 
The subcontractor shall insure that a safety bulletin board is erected in the worksite in a 
conspicuous place upon which OSHA notices to employees shall be posted.  The 
subcontractor shall take steps to insure that these notices are not altered, defaced, or 
covered by other material.  All other notices, plans, etc. as required by Federal, State, 
and applicable  
 
The subcontractor shall be required to have a Safety and Health Plan, as required by 
KHB 1710.2C, KSC Safety Practices Handbook and those OSHA mandated plans and 
programs as required by Federal and/or State laws/statutes.  All programs and plans 
shall be subject to BOEING Safety, Health and Environmental Affairs (SHEA) receipt 
and/or review prior to commencement of work. 
 
The subcontractor shall enforce disciplinary actions for safety and health violations and 
shall provide written proof to the BOEING Subcontract Administrator within five (5) 
working days that disciplinary action has been taken for such violations. 
 
The subcontractor shall insure that prior to first and subsequent use of all equipment, 
machines, materials, etc. are in safe working condition, all guards are in place, and shall 
provide applicable documentation to that effect. 
 
The BOEING prime subcontractor and lower-tier subcontractors shall insure their 
personnel are trained in accordance with the requirements of 29 CFR 1926/29 CFR 
1910 applications. 
 
EN.25.  SAFETY AND HEALTH PROGRAM 
 
All BOEING subcontractors shall institute and conduct a Safety and Health Program.  
The subcontractors, in accordance with KHB 1710.2C, shall submit a Safety and Health 
Plan through the subcontract administrator to BOEING Safety, Health and 
Environmental Affairs (SHEA) for receipt and/or review.  Subcontractors are also 
required to have those OSHA mandated plans and programs as required by Federal 
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and/or State laws and statutes.  Al programs and plans shall be subject to BOEING 
Safety, Health and Environmental Affairs (SHEA) receipt and/or review prior to 
commencement of work. 
 
Each Lower-Tier subcontractor shall be required to submit their own Safety and Health 
Plan through the subcontract administrator to BOEING Safety, Health and 
Environmental Affairs (SHEA).  Lower-Tier subcontractors may opt to submit, in writing, 
a statement that they fully understand and shall comply with the BOEING prime 
subcontractor's Safety and Health Plan to include those OSHA/EPA mandated plans and 
programs as required by Federal and/or State laws and statutes. 
 
BOEING Safety, Health and Environmental Affairs (SHEA) will, at their discretion, 
request the BOEING subcontract administrator to submit a Certificate of Compliance to 
the subcontractor.  The Certificate of Compliance provides a synopsis of Federal, State, 
Local, and NASA-KSC laws, statutes, and regulations with which the subcontractor must 
comply.  The completed Certificate of Compliance, when submitted, is considered in lieu 
of receipt of a Safety and Health Plan.  It shall be submitted to the BOEING subcontract 
administrator and no work for BOEING on KSC or CCAS shall commence until the 
Subcontract Administrator has received this document. 
 
As a minimum, the Safety and Health Plan shall include the following: 
 
Safety program objectives. 
 
Methods of attaining safety objectives. 
 
Responsibility of key personnel for the subcontractor and all on-site and lower-tier 
subcontractors. 
 
Safety meetings, surveys, inspections, and reports. 
 
Fire protection and prevention. 
 
Enforcement of lockout and tagout procedures. 
 
Enforcement of respiratory protection, radiation protection, hearing conservation, 
confined space entry procedures, and hazard communication requirements. 
 
Procedures for disaster and emergency programs. 
 
Listing of key personnel to be contacted in times of emergency. 
 
Procedures for emergencies that occur as a result of work that is being performed under 
this Subcontract. 
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Procedures for emergency actions to be taken to secure all potentially dangerous 
conditions to protect personnel and secure work areas in the event of an accident or an 
act of nature. 
 
The manner by which the subcontractor intends to comply with Federal OSHA Safety 
and Health Standards OSHA 29 CFR 1926 and OSHA 29 CFR 1910 and the various 
other requirements including KSC requirements detailed in KHB 1710.2C. 
 
Immediate reporting of accidents to the BOEING Safety, Health and Environmental 
Affairs (SHEA) and the Subcontract Administrator. BOEING Safety, Health and 
Environmental Affairs (SHEA) will notify NASA Safety. 
 
Procedures for immediately securing the scene of accident/mishap site so that the area 
remains undisturbed until the arrival of a safety investigator.  The accident/mishap site 
will remain secured until released by the BOEING Subcontract Administrator. 
 
Statement (required by KHB 1710.2C) that the subcontractor will not invalidate the 
integrity of safety systems/devices without proper notification and/or authorization 
to/from AMS and BOEING Safety, Health and Environmental Affairs (SHEA). 
 
EN.26.  SUBCONTRACTOR SAFETY REPRESENTATIVES 
 
Each subcontractor safety representative shall have the following responsibilities: 
 
Insure 100% compliance with Federal, State, and KSC safety and health laws, 
regulations, and standards. 
 
Remain on site during the work activities of the Subcontract to insure compliance with 
safety and health laws, regulations, and standards. 
 
Conduct subcontractor safety meetings and attend BOEING progress meetings. 
 
Immediately respond to on-site mishaps, secure the scene, and assist BOEING Safety, 
Health and Environmental Affairs (SHEA) and NASA Safety representatives at the scene 
of such mishaps.  Insure that mishap reports are adequately and thoroughly completed. 
 
Enforce disciplinary action for any violation of safety and health regulations. 
 
Alternate Safety Representatives 
 
The subcontractor shall have one Alternate Safety Representative for each 
subcontractor Safety Representative.  The Alternate Safety Representative will assume 
the role and responsibilities of the subcontractor Safety Representative during the 
absence of the subcontractor Safety Representative. 
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The Alternate Safety Representative may be an individual with other duties to perform 
under this Subcontract.  The Alternate Safety Representative shall be assigned from the 
subcontractor's management staff. 
 
EN.27.  STOP WORK 
 
The subcontractor shall immediately stop work in order to correct or abate an unsafe 
condition or when required or requested to do so by BOEING Safety, Health and 
Environmental Affairs (SHEA) or NASA Safety in order to secure the scene of an 
accident.  The subcontractor safety representative shall assist NASA and BOEING 
Safety and Environmental at the scene. 
 
EN.28.  PERMANENTLY INSTALLED SAFETY SYSTEMS 
 
The subcontractor shall protect and in no way invalidate the integrity of any installed 
safety systems or personnel safety devices such as:  fire-fighting equipment and sensing 
devices, fire alarm centers, fire water supply, guard rails, safety chains, warning lights, 
machine guards, and safety signs. 
 
In the event that the subcontractor requires entry into safety systems or systems 
servicing safety devices, the subcontractor shall obtain prior to approval from the 
Subcontracts Administrator.  In the event the subcontractor determines that it is 
necessary to temporarily remove or invalidate any personnel safety devices in order to 
accomplish contract requirements, the subcontractor must provide alternate means of 
protection prior to removing or invalidating any permanently installed safety devices or 
equipment and must obtain prior approval of the Subcontract Administrator. 
 
EN.29.  FIRE PROTECTION 
 
The Joint Base Operations Support Contractor (JBOSC) Fire Department will provide fire 
response, inspection, and rescue services to the subcontractor as necessary. 
 
The subcontractor shall be specifically responsible for: 
 
Providing approved fire extinguishers of appropriate type for the hazards involved. 
 
Reporting all fires to the JBOSC Fire Services (Dial 911) and contact BOEING Safety, 
Health and Environmental Affairs (SHEA) and the Technical Representative. 
 
BOEING Safety, Health and Environmental Affairs (SHEA) shall be responsible for 
permitting Petroleum, Oils, and Lubricants (POL) cabinets for the subcontractor brings 
on base. 
 
Hot work permits (brazing, welding, cutting, heat or spark producing devices, etc.) shall 
be coordinated through the AMS Representative. 
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The subcontractor shall contact BOEING Safety, Health and Environmental Affairs 
(SHEA) via the Subcontracts Administrator within five (5) working days after award of 
this Subcontract in order to discuss KSC permitting requirements and procedures. 
 
EN.30.  EMERGENCY AND HURRICANE PREPAREDNESS 
 
The Emergency Preparedness Plan includes but is not limited to the loss of utilities, fire, 
explosion, and tornado. 
 
In the event of a hurricane warning, the subcontractor shall: 
 
Police the area and place all materials possible in a location protected from weather; 
 
Tie down, or identify and store, all outside equipment and materials; 
 
Check all surrounding areas and roofs of buildings for loose material, equipment, debris, 
and any other objects which could be blown away or blown against existing buildings; 
and 
 
Insure that temporary erosion controls are adequate. 
 
In the event of a tornado warning, the subcontractor shall insure that all subcontractor 
personnel take cover in the nearest concrete block facility away from all windows and 
exterior doors and if in a vehicle, take cover in the nearest ditch. 
 
EN.31.  ADVERSE WEATHER 
 
The subcontractor shall insure the safety of its employees during high winds, lightning, 
hurricane, tornado, etc.  The subcontractor shall enforce adverse weather policies.  AMS 
or BOEING Safety, Health and Environmental Affairs (SHEA) should be contacted for 
any questions or concerns. 
 
EN.32.  WARNING LIGHTS 
 
Warning light designations at Kennedy Space Center include Flashing Red and Flashing 
Amber lights.  The subcontractor shall insure these warning lights will be obeyed; 
violation may lead to exposure of personnel to hazardous conditions. 
 
EN.33.  REPORTING OF MISHAPS 
 
The subcontractor shall immediately report to BOEING Safety, Health and 
Environmental Affairs (SHEA) any accidents or incidents which result in personal injury 
or death, and/or damage greater than $1000 to KSC resources, equipment, or facilities 
being used.  A close call; i.e., a situation or occurrence which causes no injury or 
damage or only minor damage (less than $1000), but which possesses any potential to 
cause injury, damage or negative mission impact shall also be reported.  A Manager's 
Report of Mishap, KSC Form 31-212, shall be prepared by AMS with assistance from 
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the construction supervisor/personnel and submitted to BOEING Safety, Health and 
Environmental Affairs (SHEA) within 24 hours of mishap occurrence.  Under the 
guidelines of KHB 1710.2C and/or NASA Management Instruction (NMI) 8621.1, Mishap 
Reporting and Investigating, BOEING Safety, Health and Environmental Affairs (SHEA) 
shall determine whether a final mishap report will be required.  If required, a final mishap 
report shall be prepared and submitted to BOEING Safety, Health and Environmental 
Affairs (SHEA) within five (5) working days of the mishap. 
 
 
 
EN.34.  OCCUPATIONAL HEALTH SERVICES, INJURY TREATMENT, AND 
REPORTING REQUIREMENTS 
 
All subcontractor employees may utilize Government Occupational Health Facilities for 
injury and other emergency medical treatment.  Occupational Health Services can be 
contacted at 911 (in an emergency). 
 
The medical services set forth in KMI 1810.1 will be provided to the subcontractor by the 
Subcontracts Administrator to the extent that there will not be any restriction of the 
employees' rights under applicable Workers' Compensation statutory provisions. 
 
Injuries shall be immediately reported to the Subcontracts Administrator and BOEING 
Safety, Health and Environmental Affairs (SHEA).  Treatment will be recorded by the 
Occupational Health Facility (OHF) on KSC Form 6-2, Record of Injury. 
 
Information from records generated as a result of rendition of medical services may be 
obtained through the Subcontracts Administrator upon written request. 
 
EN.35.  LIFTING AND SUSPENSION OF LOADS 
 
The subcontractor shall insure: 
 
Compliance with OSHA 29 CFR 1926/29 CFR 1910 applications and related Articles in 
KHB 1710.2 on Hard Hats and Control Areas, 
 
All employees have been briefed on the operation to be performed, 
 
Personnel will not stand or traverse under the load while it is being lifted, suspended, or 
transported, 
 
A control area is established and maintained throughout the operation, 
 
Hard hats are worn by all personnel performing the operation, and 
 
Crane and crane operator certifications have been verified 
 
EN.36.  WORK ON ELEVATED STRUCTURES 
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The following shall apply as a minimum and the subcontractor shall review the 
aforementioned documents prior to the performance of work on elevated structures: 
 
When personnel must work on unprotected portions of elevated structures, open sided 
structures, or outside of handrails 6 feet or more above a lower level, they shall be 
protected from falling by use of a guardrail system, safety net system, or personnel fall 
arrest system as outlined in OSHA 29 CFR 1926 Subpart M - Fall Protection. 
 
Anchorage points used to attach personnel fall arrest systems (life lines, lanyards) shall 
be capable of supporting 5000 lbs. per attached employee. 
 
Lanyards should be as short as possible so as to limit a fall to no more than (6) six feet.  
Never reduce the length of a lanyard with a knot, and never lengthen a lanyard by 
attaching two or more lanyards together.  Never use a guardrail as an attach point, 
always secure to an attachment point or structural member capable of sustaining a 
minimum dead weight of 5000 pounds per attached employee. 
 
All body harnesses, lifelines, lanyards, self retracting lifelines, warning line systems must 
comply with 29 CFR 1926 Subpart M - Fall Protection.  Safety belts are not permitted for 
use at KSC.  
 
Personnel fall arrest system shall be inspected prior to use.  Components of personnel 
fall arrest systems subjected to impact loading shall be immediately removed from 
service. 
 
For work on elevated structures at KSC, personnel shall observe the procedures defined 
in KHB 1710.2. 
 
Upon notification of tornado or lightning warning, personnel shall immediately take cover 
in a protected area of the structure if provided; otherwise, clear the structure, move to a 
protected building, and remain there until an all-clear is sounded. 
 
Personnel who may be exposed to fall hazards shall be properly trained in accordance 
with 29 CFR 1926 Subpart M - Fall Protection. 
 
EN.37.  LOCKOUT/TAGOUT PROCEDURE 
 
The subcontractor shall comply with the lockout/tagout and stop work procedures 
established in: OSHA 29 CFR 1926.417, Lockout and Tagging of Circuits; OSHA 29 
CFR 1910.147, The Control of Hazardous Energy (Lockout/Tagout); KHB 1710.2C, KSC 
Safety Practices Handbook, Annex A, Lockout/Tagout Program.. 
 
EN.38.  TEMPORARY ELECTRICAL AND GFCI REQUIREMENTS 
 
The subcontractor shall comply with the requirements of OSHA 29 CFR 1926.404/405, 
and OSHA 29 1910.304 for temporary electrical power.  All temporary 110 volt 
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receptacle provided for construction use will be protected by Ground Fault Circuit 
Interrupters (GFCI).  In all instances where GFCI protected circuits are not available, the 
subcontractor shall provide GFCI receptacle for use by his employees. 
 
Subcontractor furnished extension cords and electric tools, excluding double insulated 
tools, shall be of three-wire type.  Where there is evidence of damage, the damaged 
item shall be removed from service and tagged until required repairs are made. 
 
 
EN.39.  EXCAVATING AND TRENCHING 
 
The subcontractor shall comply with the requirements of OSHA 29 CFR 1926 Subpart P 
- Excavations, for excavating and trenching.  All excavations and trenches five (5) feet or 
more in depth shall be properly sloped or shored.  Excavations and trenches less than 
five (5) feet in depth may require sloping or shoring based on soil conditions.  OHSA 
1926.652 Table P-1 provides a guide for sloping of banks. 
 
Excavated material or other materials shall be stored at least 2 feet or more from the 
edge of the excavation. 
 
Dig permit requires coordination through the AMS Representative and BOEING Safety, 
Health and Environmental Affairs (SHEA). 
 
EN.40.  SAFETY WALKDOWNS AND INSPECTIONS 
 
In order to insure a safe operating environment, the subcontractor shall perform regular 
safety walkdowns, inspections, and surveillance of all work areas of the project, and 
shall identify discrepancies, and insure corrective actions are taken to abate such 
discrepancies. 
 
The subcontractor shall be responsible for the safety and health of the work being 
performed under this Subcontract.  BOEING Safety, Health and Environmental Affairs 
(SHEA) will surveil all work areas for compliance with applicable Federal, State, and 
KSC regulations and standards as related to safety, health, and environmental. 
 
BOEING Safety, Health and Environmental Affairs (SHEA) reserves the right to: 
 
Verify the subcontractor's ability to perform the work safely. 
 
Surveil work areas under this Subcontract as the subcontractor's facility or at KSC. 
 
Take photographs/videos deemed appropriate during the surveillance process. 
 
The subcontractor will be provided with the names of the BOEING Safety, Health and 
Environmental Affairs (SHEA) Representatives at the Prework Conference. 
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The subcontractor safety representative and AMS shall insure that applicable BOEING 
surveillance reports annotating any subcontract work area discrepancies are corrected 
within 24 hours and status provided through the AMS representative to BOEING Safety, 
Health and Environmental Affairs (SHEA). 
 
All work performed by the subcontractor under the provisions of this Subcontract shall be 
subject to surveillance by both BOEING Safety, Health and Environmental Affairs 
(SHEA) and NASA Safety at any time and place. 
 
 
EN.41.  SAFETY VIOLATIONS 
 
Should BOEING non-essential personnel violate a control area established by the 
subcontractor, the subcontractor shall notify either the AMS representative or BOEING 
Safety, Health and Environmental Affairs (SHEA). 
 
Should any BOEING employee observe a BOEING subcontractor employee violating 
established BOEING controlled work areas, the same requirements shall apply. 
 
EN.42.  ROLLOVER PROTECTION REQUIREMENTS FOR MOBILE EQUIPMENT 
SAFETY AND HEALTH 
 
Guards against the hazards of rollover and seat belts shall be installed on all mobile 
(self-propelled) equipment at all times.  Affected equipment includes; crawler and 
rubber-tired tractors, with or without attachments, such as, but not limited to, winches, 
front-end loaders, blades, self-propelled earth movers, including pan scrapers, bottom 
dumps, side dumps, rollers, graders, and water tank trucks.  Canopy and supporting 
attachment shall be designed, fabricated, and attached to the frame in a manner to 
support no less than two (2) times the weight of the prime mover, based on the ultimate 
strength of the metal and integrated loading of supporting members with the resultant 
load applied at the point of impact. 
 
There shall be a vertical clearance of 52 inches from the deck to the canopy where the 
operator enters or leaves the seat.  Refer to OSHA 29 CFR 1926, Section 1000, for 
design criteria, except that equipment manufactured prior to July 1969 is excluded from 
these requirements.  The subcontractor shall furnish documented justification for 
BOEING acceptance of the rollover protection system utilized. 
 
EN.43.  PNEUMATIC / EXPLOSIVE ACTIVATED TOOLS 
 
The subcontractor shall assure that pneumatic and explosive activated tools are used in 
a safe manner.  Only employees trained in the operation of the particular tool shall be 
allowed to operate a pneumatic or explosive activated tool.  The subcontractor shall 
assure that employees using the subject tools follow the requirements of OSHA 29 CFR 
1926.302, Power-Operated Hand Tools.  Under no circumstances shall the subject tool 
be used in the vicinity of flight hardware, ground support equipment (GSE), explosives or 
flammable atmospheres 
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EN.44.  HAZARDOUS NOISE AREAS 
 
Where hazardous noise levels exist (> 85 dba) which cannot be controlled by 
engineering modifications, caution signs must be posted and positioned at entrances to, 
or on the periphery of hazardous noise areas.  Designation of hazardous noise areas 
shall be coordinated with BOEING Safety, Health and Environmental Affairs (SHEA) 
through the subcontract administrator.  Caution signs must be obtained from and 
returned to BOEING Safety, Health and Environmental Affairs (SHEA) through the 
subcontract administrator.  Hearing protection equipment must be used when posting 
becomes necessary.  
 
EN.45.  PROTECTIVE COATINGS 
 
A Certificate of Protective Coating Application shall be submitted by the subcontractor 
through the subcontract administrator to BOEING Environmental Services upon 
completion of equipment fabrication, modification, or refurbishment.  (The Protective 
Coating Application includes installation of cadmium coated parts.) 
 
 
 
SPECIAL CONDITIONS CONSTRUCTION - REVISION A - 2/2/94 

FA.1.  CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS 
 
Two (2) reproducible contract drawings and five (5) sets of prints of full size contract 
drawings, maps, instructions and specifications will be furnished to the Subcontractor 
without charge, except applicable publications incorporated into the technical provisions 
by reference.  The work shall conform to the contract drawings, maps, instructions and 
specifications attached hereto and made a part thereof. 
 
The Subcontractor shall check all drawings furnished him immediately upon their receipt 
and shall promptly notify the Subcontract Administrator of any discrepancies.  The 
Subcontractor shall compare all drawings and verify the figures before laying out the 
work and will be responsible for any errors which might have been avoided thereby. 
 
One set of reproducible contract drawings shall be used by the Subcontractor for final 
red lined/ as-built construction drawings to be submitted as part of the Final Construction 
Drawings (reference Clause FA.12. FINAL CONSTRUCTION DRAWINGS) 
 
FA.2.  COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK 
 
The Subcontractor shall be required to (a) commence work under this contract within the 
calendar days established at the Pre-work Conference, (b) prosecute the work diligently, 
and (c) complete the entire work ready for use not later than the date established at the 
pre-work conference.  The time stated for completion shall include a final cleanup of the 
premises. 
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The completion date is based on the assumption that the successful offerer will receive 
the notice to proceed by the date established at the pre-work conference.  The 
completion date will be extended by the number of calendar days after the above date 
that the Subcontractor receives the notice to proceed, except to the extent that the delay 
in issuance of the notice to proceed results from that failure of the Subcontractor to 
execute the contract and give the required performance and payment bonds within the 
time specified in the offer. 
 
FA.3.  ORDER OF PRECEDENCE - CONSTRUCTION 
 
Any inconsistency in this contract shall be resolved by giving precedence in the following 
order: 
 
the contractual period of performance 
specifications 
drawings 
other documents, exhibits and attachments. 
 
FA.4.  PRE-WORK CONFERENCE 
 
The Subcontractor and his Job Superintendent will be required to attend a Pre-work 
Conference to be scheduled by the BOEING subcontract administrator.  Work at the site 
will not begin until the Subcontractor has attended the Pre-work Conference and Notice 
To Proceed has been issued.  In addition, a representative of each first tier 
subcontractor may be present for this conference at the discretion of the Subcontractor 
or the subcontract administrator. 
 
FA.5.  DOCUMENT SUBMITTALS 
 
Where any document is submitted to BOEING  pertaining to this contract, the 
Subcontractor shall submit the original of said document.  The Subcontractor shall 
submit each Document Submittal by using KSC Form 11-19 Transmittal Sheet (see At-
tachment #1), which will be furnished by BOEING.  Document Submittals shall be 
numbered in logical sequence.  The Subcontractor may use his own numbering system.  
Each submittal shall bear the number in a uniform location.  Any re-submittals shall 
retain the same original submittal number with the revision designated (e.g. Letter #1, 
Rev. A).  No Document Submittal shall bear the same submittal number as a Shop 
Drawing submittal (reference clause FA.11. SHOP DRAWING) 
 
FA.6.  SUBMITTAL SCHEDULES 
 
The Subcontractor shall provide, within 5 calendar days of Notice To Proceed, for 
approval by the subcontract administrator with a concurrent copy submitted to the 
BOEING AMS Implementation Engineer (or the alternate identified by the subcontract 
administrator), the following schedule of submittals. 
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A schedule of all Shop Drawings and technical data submittals (reference clause FA.11. 
SHOP DRAWINGS) required by the contract documents.  The schedule will reference 
the contract document requiring the submittal; the material, item or process for which the 
submittal is required; the submittal number and the identifying title of the submittal; the 
Subcontractor's anticipated submission date and the approval need date. 
 
All submittals called for by the contract documents will be listed on the above schedule.  
If a submittal is called for but does not pertain to the contract work, the Subcontractor will 
include it in the schedule and annotate it "N/A" with a brief explanation.  Approval of the 
schedule by the subcontract administrator or his duly appointed representative, does not 
relieve the Subcontractor of supplying submittals required by the contract documents but 
which have been omitted from the schedule or marked "N/A". 
 
A copy of the schedule shall be dated and re-submitted monthly, to the subcontract 
administrator and the BOEING AMS Implementation Engineer (or the alternate identified 
by the subcontract administrator), with actual submission and approval dates annotated 
by the Subcontractor.  The Subcontractor shall resubmit one final copy of the annotated 
schedule to the subcontract administrator and the BOEING AMS Implementation 
Engineer, when all items on the schedule have received BOEING approval. 
 
The Submittal Schedule shall be tied to the construction schedule to ensure that 
submittals are approved before placing an order and/ or installation. 
 
FA.7.  REQUEST FOR INFORMATION/ CLARIFICATION 
 
The Subcontractor shall promptly report to the AMS Implementation Engineer (or the 
alternate identified by the subcontract administrator) all problems or conflicting technical 
information encountered during contract performance so that BOEING may provide 
appropriate direction.  Such problems will be reported on KSC Form No. 8-268(NS), 
Contractor Request for Information/ Clarification (RFI, see Attachment #2), to be pro-
vided by BOEING.  The Subcontractor shall log (numbering sequentially) and control 
each RFI including those generated by his subcontractors.  The Subcontractor will 
provide a the original of each RFI to the AMS Implementation Engineer (or the alternate 
identified by the subcontract administrator) and a copy to the BOEING subcontract 
administrator concurrently. 
 
If there is no engineering required, the RFI will be answered and the AMS Integration 
Engineer will return it to the subcontract administrator who will forward answer to the 
Subcontractor.  NOTE:  This form is for information only, changes to the subcontract are 
not authorized via this form. 
 
FA.8.  FIELD CHANGE REQUEST 
 
When a Subcontractor's Request For Information (RFI) (reference clause FA.7. 
REQUEST FOR INFORMATION/ CLARIFICATION) initiates a requirement for formal 
engineering changes, BOEING Engineering shall answer the RFI and generate a Field 
Change Request (FCR), BOEING Form #A91-F180-001 (see Attachment #3), with 



Common Terms and Conditions Guide 
Section 4 – Additional General Provisions 
  Clause Number:  4006 
  Effective:  07/01/2004 
  Page: 33 of 52 
 
detailed instructions.  The RFI and FCR shall be returned to the AMS Implementation 
Engineer (or the alternate identified by the subcontract administrator) for obtaining ap-
proval, and then submitted to the subcontract administrator for processing and issuance 
to the Subcontractor. 
 
An FCR may also be prepared and issued to correct discrepancies identified by BOEING 
Engineering, and to correct nonconformances identified by BOEING Quality on a Field 
Discrepancy Report (reference clause FA.10. FIELD DISCREPANCY REPORT) during 
quality inspections. 
 
FA.9.  DEVIATIONS AND WAIVERS 
 
Deviation - When the Subcontractor proposes to perform work which does not conform 
to the requirements of the applicable contract drawings and specifications, the 
Subcontractor shall submit to the subcontract administrator for approval a written 
request for deviation on the non-conforming work.  The Subcontractor shall concurrently 
submit a copy to the BOEING AMS Implementation Engineer (or the alternate identified 
by the subcontract administrator).  Work performed by the Subcontractor prior to request 
approval, shall be at his risk. 
 
Waiver - When the Subcontractor has already performed the work that is in non-
conformance with the requirements of the applicable contract drawings and 
specifications, the Subcontractor shall submit to the subcontract administrator for ap-
proval a written request for a waiver on the non-conforming work.  The Subcontractor 
shall concurrently submit a copy to the BOEING AMS Implementation Engineer (or the 
alternate identified by the subcontract administrator). 
 
All deviation or waiver requests by the Subcontractor shall be submitted on BOEING 
Form #A91-F660-004 (Deviation/ Waiver Request, see Attachment #4), fully executed 
including an offer of consideration to BOEING. The request must be technically 
supported by justification, rationale, design considerations, calculations and other data 
which permits ready and conclusive evaluation by BOEING as to acceptability or non-
acceptability. 
 
Where a requested deviation or waiver on a particular aspect of the work has a relation 
to, or affects, other aspects of the work, those other aspects of the work shall be clearly 
identified and referenced.  And, if the requested deviation or waiver necessitates a 
deviation or waiver on other aspects, requests for all such deviations and waivers must 
be submitted concurrently. 
 
Any request not submitted in strict accordance with this provision will not be considered. 
 
FA.10.  FIELD DISCREPANCY REPORT 
 
All contract document nonconformances encountered during inspections by BOEING 
Quality, shall be documented on a Field Discrepancy Report (FDR), BOEING Form 
#A91-F660-002 (see Attachment #5).  The FDR shall be submitted to the AMS Imple-
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mentation Engineer (or the alternate identified by the subcontract administrator) for 
review, distribution and disposition.   
 
The AMS Implementation Engineer shall forward a copy of the FDR to the subcontract 
administrator. If engineering answers are required, a copy is forwarded to BOEING 
Engineering for disposition.  
 
Dispositions provided normally include, but are not limited to, "Rework To Drawing", 
"Repair As Follows", "Field Change Request / Engineering Order (EO)", or "Accept-As-
Is". 
 
The AMS Implementation Engineer (or the alternate identified by the subcontract 
administrator) will obtain disposition and required approvals of the FDR and issue to the 
Subcontractor either the FDR with specific instructions detailed, or a Field Change 
Request (reference clause FA.8. FIELD CHANGE REQUEST) when formal engineering 
changes are required. 
 
This requirement shall take precedence over any other contract requirement pertaining 
to the number of copies to be submitted except for clause FA.11. SHOP DRAWINGS, 
clause FA.12. FINAL CONSTRUCTION DRAWINGS, and clause FA.13. TURNOVER 
DATA PACKAGE. 
 
FA.11.  SHOP DRAWINGS 
 
The term Shop Drawings means drawings and technical data, submitted to BOEING for 
approval, by the Subcontractor or any lower tier subcontractor, pursuant to the contract, 
showing in detail (1) the proposed fabrication and assembly of structural elements and 
(2) the installation (e.g., form, fit, and attachment details) of materials and equipment.  It 
includes drawings, diagrams, layouts, schematics, descriptive literature, catalog cuts, 
illustrations, schedules, operations and maintenance manuals, performance and test 
data, and similar materials furnished by the Subcontractor to explain in detail, specific 
portions of the work required by the contract. 
The Subcontractor shall incorporate final BOEING approved Shop Drawings into the 
Technical  (reference clause FA.13. TURNOVER DATA PACKAGE) 
The Subcontractor shall submit Shop Drawings as detailed below. 
• Two (2) reproducible sets and four (4) copies of all drawings (such as fabrication 
and installation drawings, layouts, schematics) and six (6) copies of all technical data 
(such as operations and maintenance manuals, catalog cuts, performance and test data 
and descriptive literature) called out in the contract documents shall be submitted to the 
subcontract administrator in accordance with the Subcontractor's Submittal Schedule, 
reference clause FA.6. SUBMITTAL SCHEDULE).  One (1) copy shall be returned to the 
Subcontractor within fourteen (14) calendar days with appropriate review and notation 
(see paragraph below of this clause which deals with review and notation). 
• The Shop Drawings shall be complete and detailed, including the original 
equipment manufacturer's names and part numbers, and shall contain all information 
required for checking without reference to material contained in other Shop Drawing 
transmittals.  Partial submittals will not be accepted unless specifically approved by the 
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subcontract administrator.  Any partial submittals shall be so indicated and any 
outstanding submittal required to complete the package shall be identified. 
• Shop Drawings shall be submitted in a logical sequence that is duly coordinated 
with long lead time procurements and with fabrication and construction schedules.  Each 
submittal shall be accompanied by a completed copy of KSC Form 21-112, Shop 
Drawings for Approval and/ or Manufacturers Certificates (see Attachment #6), which 
shall be BOEING furnished and shall list the contract document requiring the Shop 
Drawing; the material, item or process for which the Shop Drawing is required and the 
submittal number and identifying title of the Shop Drawing. 
• Shop Drawings shall be of a type suitable for microfilming and reproduction and 
shall be of a quality to produce clear, distinct lines and letters.  All drawings shall have 
dark lines on a white background.   
♦ Shop Drawings shall be uniform in size, nominally 24 by 36 inches, with a 
maximum size of 28 by 40 inches. 
♦ Shop Drawings shall be numbered in logical sequence.  The Subcontractor may 
use his own numbering system.  Each drawing shall bear the number of the submittal 
(e.g. Submittal #1, Submittal #2, etc.) in a uniform location adjacent to the title block.  
Any re-submittals shall retain the same  submittal number with the revision designated 
(e.g. Submittal #1, Rev. A).   
♦ The contract number shall appear in the margin, immediately below the title 
block, for each drawing. 
♦ A blank space, no smaller than 4 by 5 inches shall be reserved on the right hand 
half of each sheet for the BOEING disposition stamp. 
• Review and approval notation will be as follows: 
♦ Shop drawings marked "approved" authorize the Subcontractor to proceed with 
work covered by such drawings. 
♦ Shop drawings marked "approved as noted" authorize the Subcontractor to 
proceed with the work covered, provided he takes no exception to the notations.  The 
notes shall be incorporated on the Shop Drawings prior to submission of the final Shop 
Drawings. 
♦ Shop drawings marked "returned for corrections" require the Subcontractor to 
make necessary corrections and revisions on the drawings and to re-submit them for 
approval in the same route as before, prior to proceeding with any of the work depicted 
on the drawings. 
♦ Shop drawings marked "not approved" or "disapproved" indicate noncompliance 
with the contract requirements and the Shop Drawings shall be re-submitted with 
appropriate changes, within 5 working days.  No item of work requiring a Shop Drawing 
shall be accomplished until the drawings are approved or approved as noted. 
♦ The Subcontractor shall make any corrections required by the subcontract 
administrator.  If the Subcontractor considers any correction or notation indicated on the 
returned Shop Drawings to constitute a change to the contract documents; notice as 
required under the clause entitled "Changes" (reference BOEING 858 "General Terms 
and Conditions" document) shall be given to the subcontract administrator.  Approval of 
the Shop Drawings by BOEING Engineering shall not be construed as a complete 
check, but will indicate only that the general method of construction and detailing is 
satisfactory.  The Subcontractor shall be responsible for the dimensions and design of 
adequate connection details and satisfactory construction of all work. 
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♦ Whenever the Subcontractor's Shop Drawings contain any changes or deviations 
from technical requirements of the applicable contract drawings, maps and 
specifications, they shall be clearly identified on the 
♦ Shop Drawings concerned.  All Shop Drawings containing deviations must be 
accompanied by a Deviation/ Waiver Request submitted in accordance with clause FA.9. 
DEVIATIONS AND WAIVERS. 
• If changes are necessary to approved Shop Drawings whether as a result of a 
contract change or for any other reasons, the Subcontractor shall make such revisions 
and submission of the Shop Drawings in accordance with the procedures detailed in this 
clause.  No item of work requiring a Shop Drawings change shall be accomplished until 
the changed Shop Drawings are approved. 
 
FA.12.  FINAL CONSTRUCTION DRAWINGS 
 
After completion of all construction and before final payment is made under this contract, 
the Subcontractor will submit to the BOEING AMS Implementation Engineer (or the 
alternate identified by the subcontract administrator) for obtaining BOEING approval, 
one complete set of reproducible red lined/ as built drawings no later than ten (10) 
calendar days after construction completion (final walkdown).  The subcontract 
administrator has provided the reproducible contract drawings for this purpose; 
reference clause FA.1. CONTRACT DRAWINGS, MAPS AND SPECIFICATIONS, third 
paragraph.  This requirement includes red lined/ as-built Shop Drawings, reference 
clause FA.11. SHOP DRAWINGS.  These Final Construction Drawings will incorporate 
all changes and deviations and actual routing of all field routed utilities and services.  All 
lines, letters and details will be sharp, clear and fully legible.  All additions to the 
drawings will be precisely drawn to the scale of the original drawing. 
 
An BOEING approved copy shall be returned to the Subcontractor within fourteen (14) 
calendar days with appropriate review and notation.  Drawings marked "approved" will 
be the Subcontractor's final submittal, and will be incorporated into the Turnover Data 
Package (reference clause FA.13. TURNOVER DATA PACKAGE.)  Drawings marked 
"returned for corrections" require the Subcontractor to make necessary corrections and 
revisions on the drawings and to resubmit them for approval in the same manner as 
stated above. 
 
FA.13.  TURNOVER DATA PACKAGE 
 
The Subcontractor shall assemble all contract deliverable documents specified below, 
into a Turnover Data Package (TDP).  The Subcontractor shall manage and maintain the 
TDP, updating all data as changes occur, during contract performance and until turnover 
of the TDP to the BOEING AMS Implementation Engineer (or the alternate identified by 
the subcontract administrator). 
 
The documents assembled into the TDP shall be the final BOEING approved copies.  
The Subcontractor shall review and approve all documents contained within the TDP 
before submittal to the BOEING AMS Implementation Engineer (or the alternate).  This 
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includes all documents that have been developed by the Subcontractor or obtained from 
his vendors, suppliers, or his lower tier subcontractors. 
 
The format of the TDP shall be a hard bound copy containing a table of contents of the 
documents provided and a separate indexed section for each category.  The 
Subcontractor shall submit three (3) copies of the Turnover Data Package to the 
BOEING AMS Implementation Engineer (or the alternate) no later than ten (10) calendar 
days after contract completion (final walkdown). 
 
The following Deliverable Documents (DD) DD-01 through DD-19, are descriptions of 
data that the Turnover Data Package may contain, as directed by the BOEING AMS 
Implementation Engineer (or the alternate identified by the subcontract administrator). 
 
ITEM DESCRIPTION 
 
DD-01 Subcontractor Shop Drawings - Drawings & technical data prepared by the 
Subcontractor (or his lower tier subcontractors) and approved by BOEING which include 
design drawings, fabrication and installation drawings, schematics, layouts, logic, inter-
face, control, connection and elementary diagrams, etc.  Subcontractor Shop Drawings 
also include technical data such as catalog cuts, operations & maintenance manuals, 
and descriptive literature, computer software, PLC ladder logic, access codes, 
passwords, etc.  Reference clause FA.11. SHOP DRAWINGS. 
 
DD-02 Final Red Line Drawings - Drawings originally provided by BOEING or prepared 
by the Subcontractor (or his lower tier subcontractors) which have been "red lined" to 
show as-built condition and that incorporate all changes and deviations.  The drawings 
must be approved by BOEING. Reference clause FA.12. FINAL CONSTRUCTION 
DRAWINGS. 
 
DD-03 Field Change Request - Form provided by subcontract administrator to the 
Subcontractor which authorizes new work based on changes to released engineering for 
problems identified by the Subcontractor or BOEING during contract performance.  Ref-
erence clause FA.8. FIELD CHANGE REQUEST. 
 
DD-04 Deviation / Waiver Requests - All BOEING approved and disapproved requests 
prepared  by the Subcontractor requesting a deviation or waiver from the requirements 
of the contract documents.  Reference clause FA.9. DEVIATIONS AND WAIVERS. 
 
DD-05 Subcontractor Test Procedures - The test procedures prepared by the 
Subcontractor and approved by BOEING which consist of step by step instructions for 
the testing of a component, subsystem or system as specified by the contract. 
 
DD-06 Subcontractor Test Results - The test results and associated data sheets which 
document the results of testing performed by the Subcontractor on a component, 
subsystem or system as specified by the contract. 
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DD-07 Test Reports - The certified reports of inspections and laboratory results 
including analysis and interpretation of test results performed by an independent testing 
agency.  The report shall be properly identified and shall describe test methods used 
and shall comply with recognized test standards. 
 
DD-08 Factory or Shop Test Report - The report prepared by the Subcontractor or the 
original equipment manufacturer of tests performed on a component or subsystem at an 
off-site facility.  The report shall include the test requirements and test results. 
 
DD-09 Field Test Report - The report prepared by the Subcontractor of tests performed 
on a component, subsystem or system at the work site.  The report shall include the test 
requirements and test results. 
 
DD-10 Training Data - Materials to be provided by the Subcontractor for training of 
personnel on the  component, subsystem or system as specified by the contract 
documents.  This category also includes training records for training performed by the 
Subcontractor listing the date of training, type of training provided, and the personnel in 
attendance. 
 
DD-11 Illustrated Parts Breakdown - Drawings illustrating a parts breakdown and listing 
all parts contained within a component, subsystem or system, with nomenclature, 
original manufacturer's name and part numbers. 
 
DD-12 Itemized List of Subcontractor Provided/ Installed Equipment - A list of all 
Subcontractor provided and installed equipment furnished under the contract, showing 
manufacturer, model and serial number, nameplate data and corresponding equipment 
cost and labor cost for each item. 
 
DD-13 Itemized List of Subcontractor Provided/ Installed Materials - A list of all Subcon-
tractor provided and installed materials by type, quantity and corresponding cost for 
material and labor. 
 
DD-14 Manufacturer Operations and Maintenance Manual - Original equipment 
manufacturer manual showing equipment operation, maintenance, and repair for 
equipment acquired by the Subcontractor.  This category also includes all manuals 
supplied to the Subcontractor with BOEING Furnished Equipment.  Reference clause 
FA.43. BOEING FURNISHED MATERIAL/ EQUIPMENT. 
 
DD-15 Manufacturer's Warranties - Original Equipment manufacturer warranties pro-
vided with equipment acquired by the Subcontractor, or provided to the Subcontractor 
with BOEING Furnished Equipment.  Reference clause FA.43. BOEING FURNISHED 
MATERIAL/ EQUIPMENT. 
 
DD-16 Subcontractor Warranty - A one written year Subcontractor warranty that all Sub-
contractor provided material or equipment furnished under this contract will be of good 
quality, all workmanship will be free from defects, and that the work will conform with the 
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requirements of the contract documents.  Reference clause FA.48. SUBCONTRACTOR 
WARRANTY. 
 
DD-17 Recommended Spare Parts List - A list provided by the Subcontractor identifying 
spare parts necessary to insure continued efficient operation of the component, sub-
system or system or a twelve (12) month period. 
 
DD-18 Certificates of Compliance - Documents which certify that material and 
equipment acquired by the Subcontractor meet the requirements specified in the 
contract documents.  Each certificate shall be signed by an official authorized to certify 
on behalf of the material supplier or equipment manufacturer and shall identify the 
quantity and date. 
 
DD-19 Material Safety Data Sheets (MSDS) - Written or printed material concerning a 
hazardous chemical, for materials provided by the Subcontractor during performance of 
the contract.  The MSDS is to be prepared in accordance with OSHA 29CFR 
1910.1200(g).  Reference Industrial Hygiene Article 1. 
 
FA.14.  COMPOSITION OF THE SUBCONTRACTOR 
 
If the Subcontractor hereunder is comprised of more than one legal entity, each such 
entity shall be jointly and severally liable. 
 
FA.15.  SECURITY CONTROLS AT KSC 
 
The Subcontractor shall require each employee engaged on the work site to display 
identification badges and special access badges as required and furnished by the John 
F. Kennedy Space Center.  When required by the subcontract administrator, the 
Subcontractor shall obtain and submit background investigation and badging forms on 
persons employed or to be employed by the Subcontractor under this contract.  Prior to 
proceeding with on-site performances, the Subcontractor shall submit the following 
information to the subcontract administrator, 48 hours prior to being required. 
 
Subcontractor name (business), address and phone number 
Contract number and location of work site(s) 
Employee names as they appear on drivers licenses 
Contract commencement and completion dates 
Employee social security number or green card information 
Status as prime or subcontractor with all addresses and phone numbers 
 
Identification and badging of employees shall be accomplished prior to proceeding with 
on-site performance of the contract.  During performance of the contract, the 
Subcontractor shall, upon termination of an employee, immediately deliver such 
employee's identification badge to the Subcontractor Administrator and upon completion 
of performance, the Subcontractor shall immediately deliver all employee badges to the 
Subcontract Administrator.  It is agreed and understood that all NASA identification 
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badges remain the property of NASA and the Government reserves the right to 
invalidate such badges at any time. 
 
An acceptable Government investigation will be required before the contractor's 
employees will be permitted unescorted access to controlled areas identified by the 
BOEING Security Office.  Notification of such controlled areas will be furnished to the 
Subcontractor by the subcontract administrator. 
FA.18.  TEMPORARY STRUCTURES, OFFICES & WORK AREAS 
 
Only materials and equipment to be used for the performance of the contract work may 
be stored at the work site area or in warehouses and shop facilities (whether erected by 
the Subcontractor or not) located on BOEING controlled facilities. 
 
Kennedy Space Center regulations require all Subcontractor-owned or leased trailers to 
be identified by BOEING assigned numbers.  The required number will be obtained by 
the BOEING AMS Implementation Engineer (or the alternate identified by the 
subcontract administrator).  The size and location of the numbers shall comply with the 
latest revision of KMI 1540.1.  The Subcontractor must inform the subcontract 
administrator of the dimensions of any trailer prior to delivery of the trailer to the site.  
The Subcontractor is to apply the numbers on the trailers within 14 days after being in-
formed of the numbers to be used, or sooner if dictated by BOEING. 
 
All trailers, temporary structures, and materials or equipment stored at the work site 
must be tied down to prevent damage in the event of adverse weather.  Reference 
Section VII, Safety Article entitled "Adverse Weather". 
 
FA.19.  PROJECT SIGN 
 
Any sign erected by the Subcontractor to identify his project, or for any other purpose, 
must be authorized by the subcontract administrator.  The format for the sign shall be 
furnished by the Subcontractor to the subcontract administrator for approval prior to use 
on-site. 
 
FA.20.  TELEPHONE SERVICE 
 
The Subcontractor is to make his own arrangements for telephone service through the 
local telephone company.  Normally, a minimum of 28 days should be allowed for 
installation of this service. 
 
FA.21.  PROTECTION OF EXISTING UTILITIES 
 
When existing utility lines or structures are indicated on the drawings, and when existing 
utility lines to be removed occur within the area of operations, the Subcontractor shall 
notify the BOEING AMS Implementation Engineer (or the alternate identified by the 
subcontract administrator) prior to beginning of operations in ample time for taking 
measures to prevent interruption of any required service.  Utilities that are indicated on 
the drawings (or the location of which is made known to the Subcontractor prior to 
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beginning of operations) and all utility lines constructed during the Subcontractor's 
operation shall be protected from damage, but if damaged, shall be repaired by the 
Subcontractor at no additional cost to BOEING.  In the event the Subcontractor 
damages any existing utility lines that have not been indicated on the drawings, or the 
locations of which have not otherwise been made known to the Subcontractor, report 
thereof shall be made immediately to the subcontract administrator and the BOEING 
AMS Implementation Engineer (or alternate).  If the subcontract administrator 
determines that repairs shall be made by the Subcontractor, such repairs will be 
authorized per the "Changes" clause, of the contract (reference BOEING 858 General 
Terms and Conditions document). 
 
FA.22.  SAFETY & WORK CONTROL PRACTICES IN ELECTRICAL AND/OR 
COMMUNICATIONS MANHOLES 
 
Permit Required Confined Space entry clearance from the Boeing Safety and 
Environmental Services Office is required before any Subcontractor personnel enter into 
a communications or electrical manhole.  The Subcontractor must submit a request, at 
least 48 hours in advance through the BOEING Subcontract Administrator (SCA), to the 
BOEING AMS Implementation Engineer (or the alternate identified by the subcontract 
administrator) to notify and obtain approval from the Environmental Services Office.  
Support from the Environmental Health Office of the Base Operations Contractor may be 
scheduled by calling 867-2400 and requesting an atmospheric check of the space for the 
time when the entry is scheduled.  
 
For Construction activities the subcontractor may also have to comply with 29CFR 
1926.21 and 29CFR 1926.353 
 
FA.23.  UTILITY OUTAGES 
 
All utility outages required during the prosecution of work which affect utility systems, 
such as electrical, water, and air handling systems, or fire detection and protection 
systems, will require prior approval.  Work shall be scheduled to hold outages to a 
minimum.  The Subcontractor must request all utility outages from the BOEING AMS 
Implementation Engineer (or the alternate identified by the subcontract administrator), 
who will obtain proper approvals for the outages.  Request for utility outages shall be 
made immediately upon identification of requirement and no later than fifteen (15) 
calendar days in advance of the time required.  The Subcontractor shall state the system 
involved, area involved, approximate time of outage, and the nature of the work involved.  
The fact that the Subcontractor requests an outage for a specific time period does not 
necessarily mean that the outage will take place.  Due to the nature of the operations at 
Kennedy Space Center, the Subcontractor probably will not know until the day before 
the requested date if the outage will take place as scheduled.  Outages may need to 
take place outside regular working hours.  The Subcontractor will not be entitled to 
additional payment for working irregular hours due to outages. 
 
FA.24.  STORAGE AND PROTECTION OF MATERIAL TO BE REUSED 
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All items of material to be removed and reinstalled by the Subcontractor shall be 
protected during removal and stored in a manner such that the material will not be 
damaged during removal or storage period.  Any material designated for reuse but dam-
aged beyond use will be replaced by the Subcontractor at no cost to BOEING. 
 
 
 
FA.25.  MAINTENANCE OF BOEING EQUIPMENT 
 
BOEING equipment in the Subcontractor's work area may require servicing or 
maintenance during the contract time frame.  The Subcontractor shall allow BOEING 
and/ or its support contractors into his work area to perform the periodic maintenance. 
 
Existing systems and equipment require periodic maintenance that cannot be readily 
defined in terms of frequency and duration.  This maintenance will be performed by 
BOEING and/ or its support contractors on a non-interference basis as much as 
possible.  Such maintenance will be coordinated with the Subcontractor through the 
BOEING AMS Implementation Engineer (or the alternate identified by the subcontract 
administrator) to avoid delay or interference with the Subcontractor's work. 
 
FA.26.  TRAFFIC RESTRICTIONS 
 
The Subcontractor will not move oversized loads and/ or slow moving vehicles on 
established roads within the Kennedy Space Center or the Cape Canaveral Air Force 
Station (CCAFS) from 6:30 a.m. to 8:30 a.m. and 3:30 p.m. to 5:30 p.m. on weekdays.  
Other than the above restricted hours, the Subcontractor may move oversized and/ or 
slow moving vehicles to the work site provided all requirements of the Florida State 
Highway Department have been met. 
 
Movement of any Subcontractor vehicle in excess of maximum width, height and length 
specified by Florida Statutes Chapter 316 shall be accompanied by the Subcontractor's 
designated Convoy Commander.  The Subcontractor's Convoy Commander shall be 
totally responsible for the oversized vehicular movement to include making a physical 
inspection for possible obstructions along the intended route and obtaining all required 
special permits.  Notification of any move requires 48 hour notice to BOEING AMS 
Implementation Engineer (or the alternate identified by the subcontract administrator) for 
approval and coordination. 
 
FA.27.  LOAD LIMITATIONS ON ROADWAYS 
 
The Subcontractor shall protect existing Kennedy Space Center roadways (paved and 
unpaved) from damage by his construction vehicles.  The Subcontractor's vehicles shall 
not be loaded in excess of Florida State Department of Transportation weight limitation 
regulations. 
 
FA.28.  AVIATION OBSTRUCTION LIGHTS 
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The Subcontractor will provide at least two Aviation Red Obstruction Lights or two High 
Intensity White Obstruction Lights on all temporary structures (including cranes) over 
100 feet above ground level.  Lights must be constructed and installed per U.S. 
Department of Transportation, Federal Aviation Administration publication AC 70/7460-
1F, Chapter 4, paragraph 15, subparagraph e.  Lights will be operated during all periods 
of reduced visibility, between sunset and sunrise, and as directed by the BOEING AMS 
Implementation Engineer (or the alternate identified by the subcontract administrator). 
 
FA.29.  RF RESTRICTIONS DURING CONSTRUCTION 
 
The Subcontractor will be required to meet the provisions of Kennedy Management 
Instruction 2570.1C KSC Radio Frequency Management, and the following documents 
referenced therein: 
 
NASA Management Instruction 5104.2 
NASA Radio Frequency Management Manual 
NASA Management Instruction 2570.2B (Radio Frequency Management) 
 
During periods of special testing on Kennedy Space Center and at the Cape Canaveral 
Air Force Station, the Subcontractor may be required to cease radiating on any radio 
equipment he may be utilizing at the time. 
 
Any construction equipment utilized by the Subcontractor which may be causing radio 
frequency interference will be required to shut down during special tests.  NASA will 
utilize its frequency analysis equipment to determine the interference. 
 
FA.30.  HAND EXCAVATION 
 
Due to numerous existing underground utilities, all excavation in the areas identified on 
the contract documents and during the pre-bid site walkdown will be dug carefully using 
hand tools only.  Reference clause FA.31. EXCAVATION PERMITS for further details. 
 
FA.31.  EXCAVATION PERMITS 
 
The Subcontractor must request and obtain excavation permits prior to performing any 
excavation.  Request for excavation must be submitted to the BOEING AMS 
Implementation Engineer (or the alternate identified by the subcontract administrator) at 
least twenty (20) calendar days prior to planned date of excavation.  The excavation 
permit will then be prepared and submitted by the BOEING AMS Implementation 
Engineer (or the alternate).  Upon receiving permit approval, the BOEING AMS 
Implementation Engineer (or the alternate) will notify the Subcontractor. 
 
FA.32.  WELDING AND BURNING PERMITS 
 
Permits are required for all welding and burning operations.  Requests for these permits 
should be made in writing to the BOEING AMS Implementation Engineer (or the al-
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ternate identified by the subcontract administrator) three (3) calendar days in advance of 
the time required. 
 
FA.33.  RESTORATION OF GRASSED AREAS DISTURBED BY CONSTRUCTION 
 
The Subcontractor shall, prior to completion of the contract, grass all areas disturbed by 
construction activities by seeding and mulching or, when erosion may occur, by sodding, 
except where specifically directed otherwise in the contract documents or by the 
subcontract administrator. 
 
FA.34.  WORK PERIOD 
 
Subcontractor's work day will be limited to first shift 7:00 a.m. to 4:00 p.m., on Monday 
through Friday only, unless otherwise determined at the pre-work conference.  Any other 
work period will require special/ written approval from the subcontract administrator three 
(3) working days in advance of proposed change in work periods. 
 
FA.35.  SUPERINTENDENT ASSIGNMENT 
 
Any assigned superintendent must be a full-time employee of the Subcontractor and be 
100% dedicated for superintending the work required by this contract.  The 
superintendent shall not fill any other positions in performance of this contract. 
 
FA.36.  100% QUALITY INSPECTION 
 
The Subcontractor shall maintain an effective Quality Program that complies with that 
part of the contract entitled "Inspection/ Testing Requirements", Section IV.  The 
Subcontractor's program shall encompass all management and supervisory actions that 
affect quality of the finished construction work. 
 
The Subcontractor shall designate a qualified full-time dedicated (100%) quality 
inspector within his on-site organization whose sole responsibility shall be the day-to-day 
on-site management and direction of the Quality Program.  The appointed quality in-
spector shall be responsible for verifying and documenting all technical requirements of 
the contract documents, and shall submit to the BOEING AMS Implementation Engineer 
(or the alternate identified by the subcontract administrator), a weekly quality status 
report. Qualification credentials of the designated individual shall be provided to the 
BOEING AMS Implementation Engineer (or the alternate) for review and concurrence.  
This program shall be monitored by BOEING Quality and the individual designated to 
direct the program shall report to BOEING Quality and the BOEING AMS 
Implementation Engineer (or the alternate). 
 
FA.37.  UTILITY SERVICES AVAILABLE 
 
When the following utilities are available at the work site, they will be provided at no cost 
to the Subcontractor in reasonable amounts: 
 



Common Terms and Conditions Guide 
Section 4 – Additional General Provisions 
  Clause Number:  4006 
  Effective:  07/01/2004 
  Page: 45 of 52 
 
potable water 
volt electrical service 
 
Any utility not listed above which is required for performance of the contract work shall 
be provided by the Subcontractor after requesting approval from the BOEING AMS 
Implementation Engineer (or the alternate identified by the subcontract administrator). 
 
Where no electrical hookup is available, the use of portable generators will be subject to 
prior approval from the BOEING AMS Implementation Engineer (or the alternate). 
 
FA.38.  SANITARY FACILITIES 
 
The Sanitary Facilities will be designated at the pre-bid conference.  One of the following 
will apply: 
 
Available Restroom facilities are available to the Subcontractor within or nearby the work 
site.  If use of these facilities by the Subcontractor results in excessive construction 
grime and debris, the Subcontractor will, at the direction of the subcontract administrator 
or his duly appointed representative, clean the facilities at no cost to BOEING. 
 
Not Available - There are no sanitary facilities available for use by the Subcontractor at 
the work site.  The Subcontractor shall provide all sanitary facilities in accordance with 
KHB 1870.1 Environmental Sanitation Handbook, for the needs of the Subcontractor 
personnel. 
 
FA.39.  WEEKLY STATUS MEETING 
 
The Subcontractor shall attend a weekly progress / status meeting to be scheduled by 
the BOEING AMS Implementation Engineer (or the alternate identified by the 
subcontract administrator) for the purpose of determining progress status, delaying 
factors, material delivery schedules, status of shop drawing submittals, and work to be 
completed during the next week. 
 
FA.40.  STATUS REPORT ON MATERIAL ORDERS 
 
Within seven (7) days after Notice to Proceed, the Subcontractor shall submit, for 
approval by the subcontract administrator, an initial Status Report on Material Orders.  
The Subcontractor will also forward a copy to the BOEING AMS Implementation 
Engineer (or the alternate identified by the subcontract administrator) concurrently.  This 
report will be updated and resubmitted every 14 days as the status on materials orders 
changes. 
 
The report shall list, in chronological order by need date, all material orders necessary 
for completion of the contract, including those orders placed by subcontractors as well 
as the Subcontractor.  The following information will be required for each material order 
listed: 
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Material name, supplier and invoice number. 
CPM activity number affected by the order, if applicable. 
Delivery date needed to allow all directly and indirectly related work to be completed 
within the Contract Performance Period. 
Current delivery date agreed on by supplier. 
When current delivery date exceeds delivery date needed, the effect that delayed 
delivery date will have on contract completion date. 
When current delivery date exceeds delivery date needed, a summary of efforts made 
by the Subcontractor to expedite the delayed delivery date to bring it in line with the 
needed delivery date, including effort made to place the order (or subcontract) with other 
suppliers. 
 
FA.41.  PROGRESS SCHEDULE 
 
At the pre-bid conference, one of the following types of Progress Schedules will be 
identified as a requirement. 
 
CRITICAL PATH METHOD (CPM) 
PROGRESS BAR CHARTS 
 
Critical Path Method:  The progress schedule shall be a standard, commercially 
available, computerized Critical Path Method system acceptable to the subcontract ad-
ministrator or his duly appointed representative.  The Subcontractor shall submit to the 
subcontract administrator and the BOEING AMS Implementation Engineer (or the 
alternate identified by the subcontract administrator) a system description and sample 
for approval within seven (7) calendar days after Notice To Proceed has been issued.  In 
addition, at the pre-work conference the Subcontractor shall submit a list of projects on 
which he has successfully applied the proposed system as proof that he has the 
software manufacturer's authorized agent available for training and consultation. 
Approval of the system will be based on the following criteria. 
 
Graphic Display:  The graphic display shall be a standard network capable of illustrating 
the Required Data.  Drafting shall be computer generated on standard 24 by 36 inch 
(nominal size) drafting sheets or on small (11" by 17" minimum) sheets with separate 
overview and detail breakouts.  Any graphic display system used shall be readily legible 
with clear, consistent method for continuations and detail referencing.  The critical path 
shall be clearly delineated on the display.  When milestone dates are included in the 
Contract they shall be clearly indicated on the display. 
 
Data Display:  The Required Data shall be presented as a separate printout on paper or, 
where feasible, may be printed on the same sheet as the graphic display.  Data shall be 
organized in a logical coherent display capable of periodic updating. 
 
Required Data:  Data shall include verbal activity descriptions with numerical ordering 
system cross referenced to the graphic display.  Additionally, cost, (broken down into 
separate materials and labor costs), duration, early start date, early finish date, late start 
date, late finish date and float shall be detailed for each activity.  A running total of the 
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percent complete based on completed activity vs. total Contract cost shall be indicated.  
A system for indicating scheduled vs. actual activity dates and durations shall be 
provided. 
 
Level of Detail:  The schedule shall be of sufficient detail to facilitate the Subcontractor's 
control of the job and to allow the subcontract administrator to readily follow progress for 
all portions of the work.  Schedule shall include submittals, tests and outages. 
 
The Subcontractor shall submit the initial Progress Schedule to the subcontract 
administrator within 14 calendar days of Notice to Proceed, and also forward a copy to 
the BOEING AMS Implementation Engineer (or the alternate) concurrently.  The 
schedule shall be updated and resubmitted monthly beginning seven (7) calendar days 
after return of the approved initial schedule.  The Subcontractor shall submit one 
reproducible copy to the subcontract administrator, and forward one copy to the 
BOEING AMS Implementation Engineer (or the alternate).  Updating shall entail 
complete revision of the graphic and data displays incorporating all changes in 
scheduled dates and performance periods.  Red-lined updates will only be acceptable 
for use at weekly status reviews. 
 
The Subcontractor shall appoint an individual to serve as his Schedule Specialist.  The 
Schedule Specialist shall have the responsibility of updating and coordinating the 
schedule with actual job conditions.  In addition to the monthly updating the Schedule 
Specialist shall participate in weekly status meetings and present current information on 
the status of purchase orders, shop drawings, off-site fabrication, materials, deliveries, 
subcontractor activities, anticipated needs for Government Furnished Equipment and 
any problem which may impact the Contract Performance Period. 
 
Network Changes:  For any condition or action which impacts the schedule the 
Subcontractor shall submit within 5 calendar days an Activity Time Impact Proposal with 
supporting justification.  The supporting justification shall include node numbers and 
activity descriptions affected.  If more than five (5) activities are affected, the 
Subcontractor shall supply a fragmentary network diagram showing the inter-relationship 
of the affected activities to each other and to the basic network diagram.  The proposal 
shall describe and be limited to the time impact (changes in start dates or duration) the 
condition or action causes to the immediately affected schedule activities.  Changes to 
the Contract Performance Period shall not be addressed in this Activity Time Impact 
Proposal.  The subcontract administrator will respond within 5 working days with accep-
tance of the Subcontractor's proposal or with an alternate proposal. Should the 
Subcontractor fail to submit an Activity Time Impact proposal within 5 work days, the 
subcontract administrator will issue a unilateral decision specifying the time impact to the 
activity.  Upon mutual agreement on activity time impact or upon the subcontract admin-
istrator's unilateral decision the Subcontractor shall incorporate the new activity duration 
or start date in the monthly schedule update.  The Subcontractor shall then analyze the 
updated schedule for impact to the Contract Performance Period. 
 
If by the next monthly schedule update after submittal of the Activity Time Impact no 
mutual agreement has been reached and if no unilateral decision has been issued the 
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Subcontractor shall update the schedule using the subcontract administrator's alternate 
proposal.  When a mutual agreement is reached on the Activity Time Impact the agreed 
upon activity duration or start date shall be incorporated in the next scheduled update.  
The Subcontractor shall then analyze the updated schedule for impact to the Contract 
Performance Period.  Note:  No Contract extension will be granted when sufficient float 
is available to cover the Activity Time Impact. 
 
Within 15 days of any schedule update which indicates Subcontractor impact to the 
Contract Performance Period the Subcontractor shall submit a written statement 
detailing the number of days delay and the actions the Subcontractor intends to take to 
bring the Subcontractor's performance back within the schedule. 
 
In the event a schedule update shows delay to the contract based on both BOEING 
impact and Subcontractor impact, available float shall be assigned to the Activity Time 
Impact Proposal which is dated earliest. 
 
If, in the opinion of the subcontract administrator, the Subcontractor falls behind the 
progress schedule, the Subcontractor shall take such steps as may be necessary to 
improve his progress and the subcontract administrator may require him to increase the 
number of shifts, or overtime operations, days or work, or the amount of construction 
plant, or all of them, and to submit for approval such supplementary schedule or 
schedules in chart form as may be deemed necessary to demonstrate the manner in 
which the agreed rate of progress will be regained, all without additional cost to 
BOEING. 
 
Failure of the Subcontractor to comply with the requirements of the subcontract 
administrator under this provision shall be grounds for determination by the subcontract 
administrator that the Subcontractor is not prosecuting the work with such diligence as 
will insure completion within the time specified.  Upon such determination, the 
subcontract administrator may terminate the Subcontractor's right to proceed with the 
work, or any separable part thereof, in accordance with the Default terms of this contract 
(reference clause FA.7. REQUEST FOR INFORMATION/ CLARIFICATION). 
 
Progress Bar Charts:  The Subcontractor shall submit the Progress Chart in one 
reproducible, for approval by the subcontract administrator and the BOEING AMS 
Implementation Engineer (or the alternate identified by the subcontract administrator), 
within seven (7) calendar days after Notice To Proceed has been issued. 
 
The Subcontractor shall prepare the Progress Chart in the form of a Bar Chart utilizing 
KSC Form OT-2506 Contractor Progress Chart (see Attachment #7) or comparable 
format approved by the subcontract administrator and the BOEING AMS Implementation 
Engineer (or the alternate). 
 
The Subcontractor shall include no less than the following information on the Progress 
Chart: 
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A breakdown into major headings for primary work divisions such as "Architectural", 
"Civil", Electrical, Mechanical", etc. 
A line item breakdown under each major heading sufficient to track the progress of the 
work; e.g., under "Mechanical" use "Heat Pump", etc.; under "Civil" use "Clearing and 
Grubbing", "Installation of Storm Drainage", "Foundation Form work", "Foundation Pour 
and Finish", "Lime-rock Stabilization", "Asphalt", etc.; and under "Architectural" use Wall 
Board", "Doors and Frames", "Paint and Trim", "Carpet and Accessories", "Test and 
Checkout", etc. 
A line item showing contract finalization tasks which includes Punch List, Clean-up and 
Demobilization, and Final Construction Drawings. 
A material bar and a separate labor bar for each line item.  Both bars will show the 
scheduled percentage for any given date within the contract performance period.  The 
labor bar will also show the number of men (man-load) expected to be working on any 
given date within the Contract Performance Period. 
 
The Subcontractor shall update the progress schedule in one reproducible every 
fourteen (14) calendar days throughout the Contract Performance Period, submit to the 
subcontract administrator and forward one copy to the BOEING AMS Implementation 
Engineer (or the alternate), with actual costs reflected on the Final Progress Bar Chart. 
 
FA.42.  BOEING AMS 72 HOUR/ 11 DAY OPERATIONS SCHEDULE 
 
The Subcontractor will be required to prepare and submit to the BOEING AMS 
Implementation Engineer an input to the BOEING AMS 72 hour/ 11 day operations 
schedule (a total of 14 days).  The schedule form (see Attachment #7) will be provided 
by the BOEING AMS Implementation Engineer at the pre-work conference.  This 
schedule must be prepared and provided on a daily basis prior to 1:00 p.m.  The 
schedule must show the Subcontractor's planned operations in detail for the next 3 days 
in hourly increments and in shift increments for the following 11 days.  All Subcontractor 
operations requiring support from KSC, such as outages or fire and safety standby for 
hazardous operations, will be shown on the schedule. 
 
FA.43.  BOEING FURNISHED MATERIAL / EQUIPMENT 
 
BOEING shall furnish to the Subcontractor for use in connection with this contract the 
material/ equipment listed in the attached contract documents.  This is an exclusive list 
of property to be provided and no other property will be furnished.  All property required 
in performance of this contract and not listed herein shall be furnished by the Sub-
contractor. 
 
All BOEING furnished items, quantities, condition, availability dates and storage 
locations will be noted in the contract documents.  The Subcontractor shall be 
responsible for picking up and transporting the BOEING furnished property, bearing all 
cost for transporting and handling, from the storage location, as identified by the 
subcontract administrator, to the job site.  Request for BOEING furnished property shall 
be made in writing to the BOEING AMS Implementation Engineer (or the alternate 
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identified by the subcontract administrator) no more than 30 days prior to his need date 
for installation of that item. 
 
The Subcontractor shall verify the quantity and condition of such BOEING furnished 
property upon pickup, acknowledge receipt thereof in writing to the subcontract 
administrator, and in case of damage or shortage of such property, he shall within 
twenty-four (24) hours report in writing such damage or shortage to the subcontract 
administrator.  The Subcontractor shall be responsible for storage of all BOEING 
furnished material/ equipment in such a manner as to protect the BOEING furnished 
material/ equipment from deterioration from its original condition.  Multi-conductor cable 
end cuts shall be sealed with an approved cable sealant. 
 
All unused BOEING furnished material/ equipment will be dispositioned by the BOEING 
AMS Implementation Engineer (or the alternate).  All items designated to be returned to 
storage or scrapped, shall be delivered and off-loaded by the Subcontractor at the areas 
appointed by the BOEING AMS Implementation Engineer (or the alternate). 
 
To transport any unused BOEING  furnished material/ equipment, the Subcontractor 
shall prepare a DD Form 1149 Requisition and Invoice/ Shipping Document (see 
Attachment #8), which will be supplied by BOEING.  The Subcontractor shall deliver and 
off-load the items to the designated location, obtain the receiving party's signature, and 
return the completed form to the BOEING AMS Implementation Engineer (or the 
alternate). 
 
FA.44.  DOWNTIME AND EXCAVATION HOLDS 
 
The Subcontractor shall allow, in his bid, for a maximum number of days during which all 
construction activities will be prohibited as determined at the pre-bid conference.  In 
addition, the Subcontractor shall allow for a maximum number of days during which all 
excavation and other subsurface activities will be prohibited but other construction 
activities will be allowed as determined at the pre-bid conference.  BOEING will provide 
twenty-four hours notice each time these restrictions are invoked. 
 
FA.45.  USE OF KENNEDY SPACE CENTER BORROW AREAS 
 
Utilization of the KSC Borrow Area may be used with NASA DE approval obtained 
through the BOEING AMS Implementation Engineer (or the alternate identified by the 
subcontract administrator).  This option will be determined at the pre-bid conference.  If 
this option is utilized, also reference Environmental Article 9, "Management of KSC 
Borrow Areas". 
 
FA.46.  PROTECTION AND CLEAN-UP OF CLEAN ROOM FACILITIES 
 
Prior to beginning any construction within the Clean Room, the Subcontractor will 
arrange with the BOEING AMS Implementation Engineer (or the alternate identified by 
the subcontract administrator) for an airborne particle count.  After construction is 
complete, a visual inspection and another particle count will be made by BOEING.  
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Should the second particle count be higher than the pre-construction count, or if any 
surfaces have been visually contaminated, the Subcontractor will be required to clean all 
Clean Room surfaces and equipment as follows: 
 
Walls, ceilings, ledges, rails, equipment, etc.; hand wipe all surfaces with low lint cloths 
or foam wipes using a cleaning solution of Joy detergent or tri-sodium phosphate. Follow 
with a rinse wipe with distilled water. 
Floors; machine scrub floors with abrasive pads and Johnson Wax Stripper #4595 or 
approved equal commercial cleaning solution followed with three or more clear washes 
until all residues are removed. 
 
Subcontractor must repeat the above cleaning procedures until an airborne particle 
count meets the requirements of K-STSM-14.2.1, tables 3-1 and 3-3, or is lower than the 
pre-construction level and until all surfaces are visibly clean. Any surface which cannot 
be restored to its pre-construction cleanliness will be refinished by the Subcontractor to 
match existing finishes and materials. 
 
The Subcontractor will protect Clean Room floors, walls, ceilings and all equipment from 
contamination by dust and fumes.  This will entail isolating all dust and fume producing 
operations within a partitioned area and covering or protecting all facility surfaces within 
this work area. 
 
The Subcontractor will erect visqueen covered partitions to control work area 
contamination. 
 
Floors will be protected from construction equipment damage with visqueen and 
plywood covering.  An BOEING approved exhaust venting system must be in place prior 
to the use of any gasoline/ diesel fuel powered equipment.  The BOEING approval will 
be coordinated by the BOEING AMS Implementation Engineer (or the alternate identified 
by the subcontract administrator).  Drip pans will be used beneath parked equipment 
which contains hydraulic fluid, oil or other organic fluids.  Any construction vehicle which 
leaks oil or other organic liquids will not be allowed within the facility. Wherever work is 
performed above Clean Room ceilings, the Subcontractor shall provide and install 
adequate protection above the ceiling to prevent damage from falling debris.  No 
demolition or construction debris shall be stored on beams or platforms above the 
ceiling.  The Subcontractor shall remove all such debris as it is produced.  Particulate 
matter shall be removed by vacuuming should it accumulate on the upper surface of the 
ceiling. 
 
FA.47.  SALVAGE AND EXCESS MATERIALS/ EQUIPMENT 
 
All items or materials designated by BOEING to be salvaged or excessed shall be 
indicated in the contract documents and/ or at the pre-work conference. 
 
All items or materials designated to be salvaged shall remain the property of BOEING 
and will be segregated, itemized, delivered and off-loaded by the Subcontractor at the 
storage area appointed by the subcontract administrator or his duly appointed 
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representative.  The Subcontractor shall maintain adequate property control records for 
all materials or equipment specified to be salvaged.  These records may be in 
accordance with the Subcontractor's system of property control if approved by the 
subcontract administrator or his representative. 
 
All items or materials designated to be excessed, shall be delivered and off-loaded by 
the Subcontractor at the area appointed by the subcontract administrator or his duly 
appointed representative. 
 
The Subcontractor shall be responsible for adequate storage and protection of salvaged 
and/ or excessed materials and equipment until it is otherwise dispositioned by the 
subcontract administrator or his representative. 
 
To transport any salvage and/ or excess materials/ equipment, the Subcontractor shall 
prepare a DD Form 1149 Requisition and Invoice/ Shipping Document (see Attachment 
#8), which will be supplied by BOEING.  The Subcontractor shall deliver and off-load the 
items to the appointed location, obtain the receiving party's signature, and return the 
completed form to the BOEING AMS Implementation Engineer (or the alternate 
identified by the subcontract administrator). 
 
FA.48.  SUBCONTRACTOR WARRANTY 
 
The Subcontractor warrants in writing to BOEING and the Government that all 
Subcontractor provided materials and equipment furnished under this contract will be of 
good quality and new unless otherwise required or permitted by the contract documents. 
 
All work will be free from defects not inherent in the quality required or permitted, and 
that the work will conform with the requirements of the contract documents. 
 
If any work is found to be not in accordance with the requirements of the contract 
documents, the Subcontractor shall correct it promptly subsequent to receipt of written 
notice from BOEING even if BOEING has previously given the Subcontractor a written 
acceptance of such conditions, when such conditions, by their inherent nature, 
inaccessibly, or location did not permit sufficient inspection and/ or testing to identify the 
defects. 
 
This one year Subcontractor Warranty is essentially a repair obligation that commences 
from the date of final acceptance by BOEING. 
 
This Subcontractor Warranty shall not negate, limit, or otherwise alter any other 
warranty, either expressed or inferred, which is lawfully due BOEING or the Government 
by the Subcontractor's execution of this contract. 
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